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RAMAN RESEARCH INSTITUTE

C. V. Raman Avenue, Sadashivanagar, Bangalore - 560 080, India

Date: 15.07.2026

SUB: Modification of LASE Lab at RRI Campus, Bengaluru -
Corrigendum.

REF: 1) NIT No: RRI/EB/Civil/PT-10/2026-27 Dated: 08.07.2026

With reference to the subject tender vide reference cited above, the following
corrigendum to the NIT No: RRI/EB/Civil/PT-10/2026-27 Dated:
08.07.2026; CPPP TENDER ID: 2026_11111_844800_1 for “Modification of
LASE Lab at RRI Campus, Bengaluru” is hereby issued. You are requested
to submit your offer duly filled up accordingly to the Estate Office, Raman
Research Institute, Sadashivnagar, Bengaluru in hard copy on any working
day between 9.00AM to 5.00PM.

CORRIGENDUM

The following document forming part of the Tender document (Technical
Bid), which was inadvertently omitted while uploading the tender
documents, is hereby uploaded and shall be treated as an integral part of
the tender documents.

Corrigendum
:: Details As per NIT Revised

i 1 Techmian. Bid Not uploaded Now uploaded
Document

2. | Period during which the 13/07 /2026 to 17/07/2026 to
request for tender| 29/07/2026 03/08/2026
document can be
obtained.

3. | Last date and time for 30/07 /2026 at 04/08/2026 at
receiptof tenders. 4.00PM 4.00PM

This corrigendum shall form an integral part of the tender documents.
All other terms and conditions remain unchanged.

ministrative Officer
Raman Research Institute

Phone : Off + 91 80 2361 0122 Fax : 91 80 23461 0492 e-mail : root@rri.res.in



DATED: 15.07.2026

RAMAN RESEARCH INSTITUTE

C.V. Raman Avenue, Sadashivanagar, Bengaluru - 560080

Modification of LASE Lab at RRI Campus, Bengaluru

Item Rate Tender & Contract for works

NIT No: RRI/EB/Civil/PT-10/2026-27, Dated: 08.07.2026

TENDER DOCUMENT

ESTATES AND BUILDINGS - 2026-27
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RAMAN RESEARCH INSTITUTE

C.V. Raman Avenue, Sadashivanagar, Bengaluru — 560080

NAME OF THE WORK: Modification of LASE Lab at RRI Campus, Bengaluru.
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other.
02 List of Documents to be submitted 14
03 Forms for completed works, Ongoing works, Bank solvency
and Financial Turnover 15-18
04 Bid declaration format 19-20
05 Project commitment letter and Agreement form 21-22
06 Declaration by Tenderer/ contractor 23-25
07 Definitions, GCC & General Guidelines 26-83
08 Schedules 84-90
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RAMAN RESEARCH INSTITUTE, BENGALURU
GOVERNMENT OF INDIA

NOTICE INVITING TENDER

Date: 15.07.2026

Tender Notice No. RRI/EB/Civil/PT-10/2026-27 Dated: 08.07.2026

1. On Behalf of the Director, Raman Research Institute, sealed, item-rate

tenders are invited for the following work.

Sl. Description Details
No
1. | Title of work Modification of LASE Lab at RRI
Campus, Bengaluru.
2. | Estimated cost put to |RS. 31.15 Lakhs inclusive of
tender prevailing GST
3. | Period of completion in
months reckoned from |Three Months
fifteenth day from the date
of issue of work order.
4. | Cost of tender document _ ‘
(a) Original set Rs.590/- inclusive of GST
S. | Period during which the
request for tender |13/04/2626-t6-29/07/2026
document can be obtained. |17/07/2026 to 03/08/2026
6. | Last date and time for |29/6#/2026-at4-00PM
receiptof tenders. 03/08/2026 at 4.00PM
7.| Due date and time of |36404/2026-at4-00PM
openingof tenders. 04/08/2026 at 4.00PM
8. | Earnest money deposit |Rs. 62,300/-
(EMD)

Raman Research Institute
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2. Eligibility Criteria for Issue of Tender Documents:
Tender documents will be issued only to those who satisfy the following eligibility
criteria:
Sl Eligibility Criteria Documentary proof for the eligibility,
No (Self attested copies to be
submitted)
a. | Should have satisfactorily completed | i. Certified copy of Work Completion

the works as mentioned below
during the last Seven years.

i. Three similar works each costing
not less than Rs. 12.46 Lakhs
(or)

i. Two similar works each costing
not less than Rs. 18.69 Lakhs

or)

ii. One similar work costing not
less than Rs. 24.92 Lakhs.

certificates along with work orders
issued by the authority concerned
to establishwork experience.

i. Completion certificates for works
issued by Private parties shall be
supported by TDS (Tax Deductedat
Source) certificates.

Note:

Similar work shall mean General Civil Works.

ii. The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to last date of receipt of application

for bids.

Should have had average annual
financial turnover not less than
Rs. 9.34 Lakhs of the work during
the last three years ending 31st
March of preceding year (2026).

Should not have incurred any loss
in morethan two years during the
last five years ending 31st March,
2026.

Certified copy from charted Accountant
for the Annual financial turnover and
balance sheet showing Profit & Loss.

Should have a solvency of Rs. 12.46
Lakhs of the work

Certified copy of current solvency
certificate from any Scheduled Bank.

Raman Research Institute
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8.

Cover

Issue of tender documents on the basis of the documentary eligibility alone
will not make a tenderer eligible for participating in the bidding. The
documents furnished by the tenderers will be subjected to verification
subsequently by Institute. If found not meeting the requirement, such offers
will be rejected.

On request in writing, with requisite fee in the form of Demand Draft/ UPI
transaction and eligibility documents specified above, tender documents along
with all required documents can be obtained from Estate Office, Raman
Research Institute (RRI) (Sadashivanagar, Bengaluru-560080), Near
Mekhri Circle, on any working day during the period mentioned in Para 1
above, except on Saturdays, Sundays and Public holidays or download the
softcopy from Central Public Procurement Portal (CPPP)/RRI website also
& document fee in the form of Demand Draft to the address of RRI shall
be submitted along with the technical bid.

Tenders should be accompanied with Earnest Money Deposit for value
specified in Para 1 above under sl.no.8, in the form of Deposit at Call receipt/
Term Deposit Receipt of any Scheduled Bank issued in favor of The
Director, RRI (or) in the form of Bank guarantee issued by a scheduled
bank. Earnest Money Deposit shall be valid for 120 days from the due date
of receipt of tenders.

The MSME units claiming exemption of EMD should submit MSME UDYOG
AADHAAR MEMORANDUM or registration certificate issued by District
Industries Centre (DIC) / Khadi & Industries board (KVIB) / Coir board /
National Small Industries Corporation (NSIC) / Directorate of Handicrafts and
handlooms or any other body specified by Ministry of MSME. The
memorandum / certificate shall be valid as on due date / extended due date
of the tender.

The MSME units claiming exemption of EMD should submit attested hard copy
of MSME UDYOG AADHAAR MEMORANDUM or registration certificate as
indicated in Para 6 above. If hardcopy is not received on or before due date
and time of opening of the tender, the tender offer shall be summarily rejected.

Tenders should be submitted in three sealed cloths lined covers as below,

i. Containing Technical Bid - This cover shall be super-scribed as “Technical
Bid’ and also the name of the work, NIT number and name of Tenderer. This
cover should contain the full set of tender documents issued to the Tenderer
(except the price bid - which should be in Cover ii), duly filled in and signed.
In case the Tenderer intends any observation / comments / remarks on
Institutional conditions and specifications, the same shall be brought out in
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the technical bid or else a confirmation that the Tenderer agrees to the terms
and conditions and specifications of the tender ‘in Toto’ shall be enclosed.
Earnest money Deposit in the prescribed form should accompany the
Technical Bid Envelope. The Tenders without requisite EMD with full validity
as specified in Para (5) above will be summarily rejected.

Cover ii. Containing Price Bid - This cover shall be super-scribed as ‘Price Bid’ and

10.

1.

12.

also the name of the work, NIT number and name of Tenderer. The Tenderers
shall quote the rates in figures as well as in words tendered by them. All
corrections shall be attested by the date and initials of the Tenderer. The
rates shall be filled only on the price bid format furnished along with the
tender document. Any conditions in the price bid will make the price bid
invalid and liable for rejection.

Both the covers (Cover i & Cover ii) mentioned above shall be put in another sealed
cloth lined cover i.e., Cover-iii, super-scribing the name of work, NIT number and Name
of Tenderer. Tenders submitted in any other manner will be rejected.

Price bid shall not be put in the technical bid, in which case the entire tender is liable
to be rejected.

Tender documents will be issued only in hard copy. Price shall be quoted only
on the price schedule / bill of quantities forming part of the original set of
tender documents issued by Institute and returned in original in cover (iii)
specified in Para 8 above.

The tender accepting authority on behalf of The Director, RRI is not bound to
accept the lowest or any other tender and reserves the authority to reject any
or all the tenders received without assigning any reason. All tenders in which
any of the prescribed condition is not fulfilled or any condition including that
of conditional rebate is put forth by the tenderer shall be summarily rejected.

Tenderers shall sign all the pages of Technical & Commercial bid and Price
bid without fail. The original full set of tender documents, duly filled in at
required pages,along with drawings should be returned along with the tender.
(If required, tenderers can obtain an additional set of tender documents for
reference on payment as mentioned in Para 1).

Tenders will be received and opened at the Estate Office, Raman Research
Institute on the stipulated date and time specified in Para 1 above. Delayed
and late tenders will be summarily rejected.

Tenders will be opened in the presence of attending tenderers or their
authorized representatives.
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13.

14.

15.

16.

17.

On the due date of opening, the Cover-iii will be opened initially.
Subsequently, on the same day Cover-i, i.e., technical bid, of those tenderers
who have furnished valid EMD and requisite documents only will be opened.
On opening of Cover-i, i.e., technical bid, further detailed scrutiny/evaluation
will be carried out. During the evaluation of technicalbids, the documents
furnished by the tenderers will be scrutinized in detail. Any tender, found as
not fulfilling the eligibility criteria will be rejected at this stage and such offers
will not be considered for further processing. The tenders shall further
evaluate based on the documents furnished and made qualified for further
processing of the tenders. If required, their completed works will be
inspected. The Cover-ii, i.e., price bids of only those tenderers who have been
qualified during the scrutiny and technical evaluation will be opened
separately on a specified date (with due intimation to the qualified bidders)
and further processed,as per tender procedure/ stipulations.

The Tenderer, whose offer is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within 15 days from
the date of issue of letter of intent/ work order. This guarantee shall be in the
form of Deposit at Call receipt/ Term Deposit Receipt of any Scheduled Bank
issued in favor of Director, RRI (or) in the form of Bank guarantee issued by
a scheduled bank in accordance with the prescribed form. In case the
contractor fails to deposit the said performance guarantee within the period
specified including the extended period if any, the Earnest Money deposited
by the contractor will be forfeited and letter of intent/ work order cancelled
automatically without any notice to the contractor. The Earnest Money
deposited along with tender shall be refundedonly after receiving the aforesaid
performance guarantee.

The refund of EMD of unsuccessful tenderers will be made through
cheque/electronic mode, within a month after the expiration of our bid validity
period or any extension to it.

Intending tenderers may inspect the site before submitting the tenders,
with theprior permission of Estates & Buildings Department, RRI. Interested
tenderers may reach the Estate Office on Telephone No: 9480836088, Email:
estate@rri.res.in

If the tenderer fails to complete the work in specified period Of Three months
as specified in NIT under para no.1. The tenderer is liable to pay compensation
for delay of work at the rate of 1% per every week of delay for the incomplete
works (which will be levied). The Institute reserves the right not to accept the
work in part or full. Exceptions: Force Majeure.
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18.

19.

20.

21.

22,

23.

24,

25.

26.

The tender accepting authority on behalf of The Director, RRI is not bound to
acceptthe lowest or any other tender and reserves the authority to reject any
or all the tenders received without assigning any reason. All tenders in which
any of the prescribed condition is not fulfilled or any condition including that
of conditional rebate is put forth by the tenderer shall be summarily rejected.

Additions and Alterations in the work: The Bill of quantities indicate
approximate estimated quantities. If at any time after acceptance of the
tender, Engineer-in-charge shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part
of the works to be carried out, the Engineer-in-charge shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly
in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever.

The Tenderer has no right to suggest alternate terms and Conditions.

The tender accepting authority on behalf of Th e Director, RRI also reserves
the right to alter the scope/ or reduce quantum of work before issue of work
order and the tenderer shall not have any claim what so ever on this account.

The tender accepting authority on behalf of Director, RRI reserves the right of
accepting the whole or any part of the tender and the tenderer shall be bound
to perform the same at the rate quoted.

Canvassing directly or indirectly, in connection with tender is strictly
prohibited and the tenders submitted by the contractors who resort to
canvassing will be liable for rejection.

The tender accepting authority reserves the option to give preferences to the
offers in accordance with the policies of the Government from time to time.

The tenderer shall not be permitted to tender for works in the Institute
responsible for award and execution of contracts for which his/her near
relative is working. He/she shall also intimate the names of persons who are
working with him in any capacity or are subsequently employed by him and
who are near relatives to any Gazetted Officer in the Institute. Any breach of
this condition by the contractor would render him liable for rejection of tender
or cancellation of contract.

On award of work, the contractor shall not be permitted to sub-contract any
portion of work, in full or even part, without the prior written consent by the
Institute.
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27. The tender should be valid for minimum period of 120 days from the due
date of receipt of the tender specified in Para 1 above. If any tenderer
withdraws the offer within the validity period or makes any modifications in
the terms and conditions of the tender which are not acceptable to the
Institute, the Institute shall without prejudice to any other right or remedy,
be at liberty to forfeit 50% (Fifty Percent) of the Earnest Money Deposit
absolutely. Further, the tenderer shall not beallowed to participate in the re-
tendering process of the work.

28. On concluding the tender, an agreement shall be drawn with the successful
tenderer on a stamp paper of Rs.500/-.

Administrative Officer
RAMAN RESEARCH INSTITUTE, BENGALURU
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OTHER TERMS AND CONDITIONS:

1.
2.

All the pages of tender document to be signed by the bidder and submit.

The tenders shall be complete in all respects and the details specified
in this request shall be adhered to before submission. Otherwise, tenders
are liable to be rejected.

. Tenders shall be valid for 120 days from the date of acceptance of

tender. Bid submitted for a shorter period will be rejected.

Unit price should be mentioned legibly and clearly. Taxes should be indicated
separately.

. Each of these tenders should be sealed in a separate envelope and bear

the reference number and due date of this enquiry and indicate their
contents: as technical bid or price bid. These sealed tenders shall be
enclosed in an outer cover as brought out in para no.08 of NIT.

The Institute reserves the right to modify the technical specification or the
required quantity at any time but within one week before the due date and
will be duly notified on the website. After awarding the work, the final work
order quantity may be lower or higher than that mentioned in the tender.

The Institute reserves the right to postpone/extend the due date for
submission/opening date of the tender without assigning any reason.

. The bidders shall have proven record of executing a similar work and

provide a list of their clients with their official contacts from whom the
Institute could if so desires, contact for referee reports.

. The Financial Bids will be opened only for those technical bids which are

found qualified and approved by our technical personnel.

10.The Institute reserves the right to reject any or all of the tenders received

without assigning any reason. It also reserves the right to accept an offer
other than the lowest.

11.The Institute reserves the right to call potential bidders for technical

discussions and product demonstrations.

12.Any inputs received from any experts for evaluation of the technical bids

received assuring confidentiality will be made available to only those who
are involved in decision-making. The final decision arrived by the Institute
will be announced on its website.

13.The opening of the financial bid based on the technical evaluation after

satisfying with the clarifications sought if any, and such financial bid/s will
be opened on informing bidder/s in due course in their presence.

14.Any Technical clarification required towards submission of offer may please

be mailed to estate@rri.res.in

15.In the event no rate has been quoted for any item / items, leaving space

both in figure(s), word(s) and amount blank, it will be presumed that the
contractor has included the cost of this / these item(s)in other items and
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rate for such item(s) will be considered as zero and will be required to
execute the work accordingly.

16.Rates quoted by the Contractor in item rate tender in figures and words shall
be accurately filled in sothat there is no discrepancy in the rates written in
figures and words. However, if any discrepancy is found, the rates which
correspond with the amount worked out by the Contractor shall be taken
as correct.

17.The acceptance or rejection of the bids shall vest with RRI, Bengaluru,
India. RRI also reserves the right to reject any or all tenders in part or in
full without assigning any reasons thereof.

18.Even though the bidders may meet the qualifying criteria, they are subject
to be disqualified if they have made misleading or false representations in
the forms, statements and attachments submitted inproof of the eligibility
requirements.

19.A self-declaration towards not having record of poor performance such as
abandoning the works / not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc., has to
be provided.

20.The Bidder along with his team, at the Bidder’s own responsibility and risk
is encouraged to visit and examine the Site of Work and obtain all
information that may be necessary for preparing the Bid andentering into
a contract for Civil Works. The costs of visiting the Site shall be borne by
the Bidder. (Timings 2.00 pm to 5.00 pm — Monday to Friday).

21.The unit rates and the prices shall be quoted by the bidder in Indian Rupees.
22.Performance Guarantee & Security Deposit:

On award of work — The bidder should furnish 5% of tendered value as
performance guarantee in the form of DD or Bank Guarantee of any
Scheduled Bank. This performance guarantee will be returned after due
date from the satisfactory completion of work, providing the work has been
carried out in accordance with agreement provision.

The Performance Guarantee shall be valid through the period of
completion of work, plus six months as claim period.

Security Deposit

On completion of the work 5% of the tendered value will be deducted in the
running account bills. The Security deposit will be returned after
satisfactory completion of the work as well as defect liability if any, as per
the conditions of the contract agreement. In case of failure to render the
contracted service, either at the time of execution or during the defect
liability period or non-compliance of due performance of contract, the
balance payable will be forfeited.

23.The bidder is expected to comply with relevant labour laws while executing
the work.

24.The bidder shall be responsible for the safety and health of all the
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workers during the executionof work.

25.The contractor should execute the work in all respect, strictly in
accordance with specifications,drawings, orders, etc.

26.Samples of all materials to be incorporated in the work shall be submitted
for the approval before starting the work without claiming any extra cost.

27.The Institute should have no liability to the bidder, if he/she incurs loss on
account of stoppage of workor delay due to violation with respect to safety
and quality procedure.

28.The rates quoted by the Contractor should be exclusive of all taxes
applicable, taxes and other levies should be indicated separately.

29.For specialized items the work shall be carried out completely as per the
manufacturer’s specifications and recommendations/CPWD
specifications /IS specifications, if the item specifications are incomplete.

30.The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for
the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities shall, unless otherwise stated, be held
to include wastage on materials, carriage and cartage, carrying and return
of empties, hoisting, setting, fitting and fixing in position and all other
labours necessary in and for the full and entire execution andcompletion
of the work as aforesaid in accordance with good practice and recognized
principles.

31.All disputes/Arbitration if any are subject to jurisdiction of courts in
Bangalore only.

32.In addition to the above mentioned all terms & conditions, the tenderer
shall execute the work as perthe latest CPWD General Conditions of
Contract (GCC).
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Special Terms and conditions:

1. Site Engineer (Preferably Civil Engineer) with sound experience in similar
projects has to be deployed for this project and the details of the person
has to be attached along with the technical bid.

2. Supply of Electricity: - Electricity required for the work shall be arranged
by the contractor himself. Electricity if supplied to the contractor by the
Institute will be metered and amount will be recovered in the Bills as per
actual at rates fixed by the Institute. The power lines to be laid in an
approved manner and shall abide as per the Indian Electricity rules.
Supply of electricity from the Institute is not mandatory. Non-supply of
electricity by the Institute cannot be held as reason for shortfall in
progress.

3. Water supply: The Contractor has to make his own arrangement for water
supply. However, if water supply to the worksite at one convenient point
is made available by the Institute, the charges for the consumption of
water will be borne by the Contractor at 1% of the value of the work.

4. The bidder shall ensure the work area/campus is kept clean and make
necessary arrangements to avoid disturbance to the staff in surrounding

buildings of the Institute campus in an environmentally friendly way.

5. The Extra items will be paid based on the market rate with contractor
profit of 15%.

6. All extra item/substitution item will be derived on the basis of latest
General Conditions of Contract of CPWD.

7. Price escalation clause is not applicable.
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SELF ATTESTED COPY OF THE FOLLOWING DOCUMENTS SHALL BE SUBMITTED ALONG WITH
TECHNICAL BID, FAILING WHICH THE TENDERS ARE LIABLE TO BE REJECTED

1. Bid declaration submitted on the letter head as per the format enclosed.

2. Self-declaration towards not having record of poor performance such as
abandoning the works / not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc., has to be
provided.

3. Work completion certificates issued by the authority concerned to establish
work experience.

4. Documentary proof for having executed the work of similar nature and
comparable magnitude as per the eligibility criteria.

S. Work completion certificates for works issued by private parties shall be
supported by TDS (Tax Deducted at Source) certificates.

6. Annual financial turnover and balance sheet showing Profit & Loss for the last
five years ending 31.03.2026 issued by Chartered Accountant.

7. A valid solvency certificate for this particular Tender to be submitted for the
said value as mentioned in the sl.no.2d of NIT, issued by any scheduled bank
as prescribed under FORM - B addressed to the RAMAN RESEARCH
INSTITUTE in this Current Financial year 2026-2027.

8. A list of ongoing works indicating financial commitment for each of these
works during the stipulated period of completion mentioned for the subject
tender as per the FORM - D.

9. PAN and GST details.

10. Earnest Money Deposit. In case the tenderer is claiming any exemption under
NSIC/MSME registration, copy of relevant valid registration certificate clearly
indicating the registered value and monitory limit should be attached.

11. Project commitment letter submitted on the letter head as per the format
enclosed.

12. Company profile with details.
13. ADDITIONAL documents if any.
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FORM ‘A’
FINANCIAL INFORMATION

1. Financial Analysis — Details to be furnished duly supported by figures in balance
sheet/ profit and loss account for the last five years duly certified by the
Chartered Accountant,as submitted by the applicant to the Income Tax Institute
(copies to be scanned & uploaded)

Particular Financial Year
2021-22 2022-23 | 2023-24 | 2024-25 | 2025-26
(i) Gross
Annual
Turnover

(ii) Profit / Loss

(Standalone)

(iii) Certified by

2. Financial arrangements for carrying out the proposed work.
3. The following certificates are to be submitted:

(a) Profit & loss account certified by CA & as submitted to Income Tax Institute.
(b) Solvency Certificate from bankers in the Form ‘B’

Signature of
Chartered Accountant with seal
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FORM ‘B’
FORM OF BANKER’S CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/s.__ (With

address) a customer of our bank are/ is respectable and can be treated as good for

any engagementup to a limit of Rs. (Rupees_ ).

This certificate is issued without any guarantee or responsibility on the bank or any
of the officers.

(Signature)

For the Bank

NOTE: (1) Banker’s certificate should be on letter head of the Bank.
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DETAILS OF ALL SIMILAR WORKS COMPLETED IN ALL RESPECT DURING
THE LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF
SUBMISSION OF TENDERS (STARTING WITH LATEST WORK)

FORM ‘C’
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*Indicate gross amount claimed and amount awarded

by the Arbitrator. Notes:

(i) The tenderer may submit separate form for giving details of work
(completed) for each year tofill up the details as above. Separate sheets
if any shall be numbered in sequence.

(ii) The copies of the work orders for each work be enclosed.

(iii) Certified that the above list of works is complete and no work has been
left-out and the information given is correct to my knowledge and belief.

(iv) The hard copy of all similar works completed during the last seven

years ending previous day of last date of submission of tenders (starting
with latest work) shall also be submitted along with the technical bid.
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DETAILS OF ALL WORKS OF ANY NATURE UNDER EXECUTION OR AWARDED

FORM ‘D’

(No works shall be left out)
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Notes:

(i) The tenderer may submit separate form for giving details of work
(completed) for each year to fill up the details as above. Separate sheets
if any shall be numbered in sequence.

(ii) The copies of the work orders for each work be enclosed.

(iii) Certified that the above list of works is complete and no work has
been left-outand the information given is correct to my knowledge
and belief.

The hard copy of all similar works completed during last seven years ending
previous day of last date of submission of tenders (starting with latest work)
shall also be submitted along withthe technical bid.
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[The Bidder shall fill in this Form in accordance with the instructions indicated]

FORM OF BID-SECURITY DECLARATION

Tothe Administrative Officer (i/c)
Raman Research Institute

C.V. Raman Avenue, Sadashivanagar, Bangalore — 560 080

Ref: Tender document No. dated.......... 2026

We, the undersigned declare that:

We know that the bid should be supported by a Bid Security Declaration in
accordance withyour conditions. We hereby declare that the prices offered by us
against RRI tender No................ dated 2026 for Modification of LASE Lab at RRI
Campus, Bengaluru, Will be firm for a period of 120 days from the date when the
tenders are finalized.

We accept to automatically be suspended from being eligible for bidding in any
contract in RRI for a period of 3 years from the date of opening of Bid. If we are in
breach of our obligation(s) underthe bid conditions, because we:

After having been notified of the acceptance of our bid by the Contracting Authority
within theperiod of bid validity:

1) We failed or refused to furnish a Performance Security in accordance with the

Condition of theTender Document of Tender NO.....oveeiiiiiiiiiiiiieieraannns
OR

2) We failed or refused to sign the contract.

We know that this Bid-Securing Declaration will expire, if contract is not awarded to
us, upon:

1) Our receipt of your notification to us of the name of the successful bidder or

2). Twenty -eight days after the expiration of our Bid or any extension to it Dated
this day of

For and on behalf of M/s.

Address: Signature
Name
In the capacity of
(DULY AUTHORISED TO SIGN THE BID)
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Location of Work:
Raman Research Institute, C V Raman Avenue, Sadashivanagar, Bangalore-560080.

TECHNICAL SPECIFICATIONS:
Note: The work shall be carried out as per specifications of BOQ / Standard

specifications of CPWD and/or Indian Standard Stipulations as the case may be.
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PROJECT COMMITMENT LETTER:

To

Raman Research
Institute,
Sadashivanagara,

Bangalore-560 080.

Sub: Modification of LASE Lab at RRI Campus, Bengaluru.

NIT No: RRI/EB/Civil/PT-10/2026-27 Dated: 08.07.2026

Sir,

We hereby confirm and Commit with the detailed technical inputs mentioned in the
tender specificationsand abide by the provisions/terms and conditions of the contract.

For and on behalf of M/s. Address:

SignatureName

In the capacity of

(DULY AUTHORISED TO SIGN THE BIDDER)
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Agreement Form

This agreement, made the day of. 2026, between
the RRI,Bangalore, India (hereinafter called “the Owner)” of the one part and

[Name and address of contractor| (Hereinafter called “the Contractor”) of the other part.
Whereas the Owner is desirous that the Modification of LASE Lab at RRI Campus,
Bengaluru as part of RRI, Bangalore. (Hereinafter called “the Works”) and the Owner has
accepted the Bid by the Contractor for theexecution and completion of such Works and
the remedying of any defects therein, at a contract price of Rs...........c.c....ooo.ll

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression should have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to, and they should be deemed toform and be read and construed as part of this
Agreement.

2. In consideration of the payments to be made by the Owner to the Contractor as
hereinafter mentioned,the Contractor hereby covenants with the Owner to execute
and complete the Works and remedy any defects therein in conformity in all
aspects with the provisions of the Contract.

3. The Owner hereby covenants to pay the Contractor in consideration of the
execution and completionof the Works and the remedying the defects wherein the
Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.

4. The following documents should deem to form and be read and construed as part
of this Agreement.

In witness whereof, the parties thereto have caused this Agreement to be executed
the day and yearfirst before written.

was here unto affixed in the presence of:
Signed, Sealed and Delivered by the said in the presence of:
Binding Signature of Owner (Authorized signatory on behalf of RRI) __

Binding Signature of Contractor (Authorized signatory on behalf of
Contractor/Vendor)
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B. DECLARATIONS BY THE
TENDERER/ CONTRACTOR

Raman Research Institute
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Item Rate Tender for Works

Memorandum:

Tender Notice No: RRI/EB/Civil/PT-10/2026-27 Dated: 08.07.2026

a) Title of Work: Modification of LASE Lab at RRI Campus, Bengaluru.

b

Cc

)
)

Estimated cost: Rs.31.15 Lakhs (Inclusive of prevailing GST)
Earnest Money: Rs. 62,300/-

d) Performance guarantee/Security Deposit: 5% of Work Order Value

e) Time allowed for completion of the work is Three Months from

fifteenth day of date of issue of work order as mentioned in the
tender.

I/ We hereby tender for the execution for the Director, Raman Research
Institute for the work specified in this Written Memorandum and the
notification inviting tender (NIT) within the time/s specified in the
Memorandum at the rates specified in the attached schedule of quantities
and in all respects with these specifications, design, drawings and
instructions in writing referred to in Rules here of and in clause 11 of the
General conditions of Contract (GCC) and with such materials as provided
for by and all other respects in accordance with such conditions so far as
applicable.

Should this tender be accepted in whole or in part, I/We hereby agree to
abide by and fulfillall the terms and provisions of General conditions of
contract (GCC) and General Guidelines to be read in conjunction with GCC,
annexed here to and all the terms and provisions contained in NIT, which
has been read by me/ us and explained to me/ us so far as applicable or
in default thereof to forfeit and pay to the Director, Raman Research
Institute or the successors in Office the sums of money mentioned in the
said conditions.

In the event of accepting my/ our offer by Institute, I/ We agree to
revalidate the earnest money deposited as Performance Guarantee within
15 days from the date of issue of letter of intent/ work order. In case, if I/
We fail to revalidate the same within the period specified including the
extended period if any.

I/ We agree to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred therein and to carry
out such deviations may be ordered subject to the condition of clause 12
herein after referred to as the deviation limit at the rates quoted in the
tendered documents and those in excess of that limit at the rates to be
determined in accordance with the provision contained in clause 12 of the
General conditions of Contract (GCC)
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[/We hereby declare that I/ We shall treat the tender documents, drawings
and other records connected with the work as secret/ confidential
documents and shall not communicate the same or use the information
in any matter prejudicial to the safety of the country.

I/ We declare that [/ We M/s.......... possess a copy of the Specifications of
Civil Engineering works/ Specification for Electrical works/ Specification
for Air conditioning works of Estates and Buildings Group, Raman
Research Institute, Government of India. [/We have signed the Master
copy of the Specifications available in the office of the Estates and
Buildings Group, Raman Research Institute, in token of noting the
contents therein.

[/We also declare that [/We have perused in detail and examined closely
the specifications and I/We agree to be bound by and comply with all such
specifications for this work.

[/We declare that the work will be carried out as per the specification in
tender document and as per the specifications said above. The items of
work not covered in the specifications said above will be carried out as per
the specifications in the relevant CPWD specifications, and if not covered
in CPWD specifications the work will be carried out as in the relevant
specifications of Bureau of Indian Standard, and if not covered in any of
the above, the work will be carried out as directed in writing by the
Engineer-in- charge.

[/We declare that I/We M/s......... are not associated, nor has been
associated in the past, directly or indirectly with the consultant or any
other entity that has prepared the design, specification and other
documents for the project for which tenders are invited.

[/We also declare that I/We M/s.......... are not associated, nor has been associated

in the past, directly or indirectly with the consultant or any other entity
who hasbeen engaged by the Institute to provide consulting services for
the preparation of supervision of the works for which tenders are invited.

[/We declare that the rates quoted by me/us are on the basis of the

above.Dated the ..... Dayof ....... 2026 Witness
Address Signature of the tenderer/ Contractor
Occupation
The above tender for a sum of Rs....... is hereby accepted by me on behalf of the
Director, Raman Research Institute. Dated the .... Day of ......... 2026
Signature of tenderer/
Contractor  with legal Signature of the
address/ Witness before Officer by whom
Submission of accepted
tender
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A. DEFINITIONS
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1. CONTRACT:

The ‘Contract’ means the documents forming the tender and acceptance
thereof and the formal agreement executed between the Director, Raman
Research Institute and the Contractor, together with the documents
referred to therein including these conditions, the specifications, design,
drawings and instructions issued from time to time through
correspondences through letters and emails and site orders by the
inspecting officers & Engineer-in-charge and all these documents taken
together shall be deemed to form one contract and shall be complementary
to one another.

2. CONTRACTOR:

The ‘Contractor’ means the individual or firm or company, whether
incorporated or not, undertaking the work and shall include the legal
personal representatives of such individualor the persons composing such
firm or the successors of such firm or company and the permitted assignee
of such individual or firm or firms or company.

3. INSTITUTE:
INSTITUTE’ means Raman Research Institute, Government of India.
4. ENGINEER-IN-CHARGE:

The ‘Engineer-in-charge’ means the Technical Officer-A, RRI, as the case
may be, or the appropriate competent authority declared by the Institute
who shall supervise and be in charge of the work and who shall sign the
contract on behalf of the Director, RRI.

5. WORK (S):

The expression ‘Works’ or ‘Work’ shall unless there is something either in
the subject or context repugnant to such construction, be construed and
taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent and whether original, altered,
substituted or additional.

6. SITE:

The ‘Site’ means the land/or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street
through which work is to be executedunder the contract or any adjacent
land, path or street which may be allotted or used for the purpose of
carrying out the contract.
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7. MARKET RATE:

‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the
basis of the cost of materials and labor at the site including applicable taxes,
duties and also the transportation charge to where the work is to be

executed plus the percentage mentioned in schedule "F’ to cover all
overheads and profits.

8. SCHEDULE OF RATES (SOR):

‘Schedule of Rates’ of the Institute mentioned in the schedule "F’ here
under, with the amendments thereto issued up to the date of receipt of
tender.

9. TENDERED VALUE:

‘Tendered Value’ means the value of the entire work as stipulated in the
letter of award or work order.
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B. GENERAL CONDITIONS OF
CONTRACT (GCC)

Raman Research Institute Page 29 of 101



INDEX
Clause No. Description Page. No
Clause 1 Performance Guarantee
Clause 1A Security Deposit
Clause 2A Compensation for Delay
Clause 2B Deleted
Clause 3 Determination of Contract
Clause 3A Closing of contract by either party
Clase s | Sontractr lible to pay compensaion cven i
Clause 5 Time & Extension for Delay
Clause 6 Measurement of work done
Clause 6A Computerized Measurement Book
Clause 7 Payment
Clause 8 Completion certificate
Clause 8A Contractor to keep site clean.
Clause 8B Completion Plan
Clause 9 Payment of final bill
Clause 9A Payment of contractor’s bill to banks
Clause 10 Deleted
Clause 10A Materials to be provided by the Contractor
Clause 10B (i) | Secured Advance
Clause 10B ii) Deleted
Clause 10C i) Deleted
Clause 10C ii) Deleted
Clause 10D Dismantled materials belong to Institute
Clause 10E Deleted
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Works to be executed in accordance with

Clause 11 . . .

specification,drawings, orders etc.,
Clause 11A Action where no specification.
Clause 12 Deviations/ Variations, Extent and Pricing
Foreclosure of Contract due to abandonment or
Clause 13 .
reductionin scope of work

Clause 14 Deleted

Clause 15 Deleted

Clause 16 Action in case of work not done as per]

specification

Clause 16A Notice to be given before covering up.

Clause 17A Cogtractor liabl.e for damages, defects during

maintenanceperiod.

Clause 17B Special Condition on taking Insurance
Policy for thewhole work order value by the
contractors’

Clause 18 Contractors to supply tools and plants.

Clause 18A Recovery of compensation paid to workmen

Clause 18B Ensuring pa'yment and amenities to workers if

contractorfails.

Clause 19 Labour Laws/ Safety Provisions to be Complied|

by theContractor

Clause 20 Minimum wages act

Clause 21 Work not to be sublet. Action in case of|

insolvency.

Clause 22 Compensation payable are without reference to

actual lossor damages.

Clause 23 Change in firm’s constitution to be intimated.

Clause 24 Deleted

Clause 25 Settlement of Disputes and Arbitration.

Clause 25A Deleted

Clause 26 Patent rights

Clause 27 Deleted

Clause 28 Renumbered as Clause 11A
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Withholding and lien in respect of sums

Clause 29 due from Contractor.

Clause 29A Lien in respect of claims in other Contracts

Clause 30 Termination of Contract on death of contractor

Clause 31 Water Supply

Clause 32 Electricity

Clause 33 Return of Govt. Surplus materials to Govt.

Clause 34 Deleted

Clause 35 Deleted

Clause 36 Employment of Graduate/ Diploma Engineers

Clause 37 Deleted

Clause 38 Deleted

Clause 38A Deleted

Clause 39 Relative working with Institute

Clause 40 Restriction for employing retired Government
Servant

Clause 41 Return of materials and recovery for excess
material issued.

Clause 42 Deleted

Clause 43 Apprentice Act to be complied with.

Clause 44 Deleted

Clause 45 Release of Security deposit after labour

clearance

Raman Research Institute
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)

(ii)

(i)

a)

CLAUSE 1
PERFORMANCE GUARANTEE

The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the ‘tendered amount’ in addition to other deposits
mentioned elsewhere inthe contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period of 15 days from the date of
issue of letter of acceptance. This period can be further extended by the
Engineer-in-charge up to a maximum period of 15 days on written request
of the contractor stating the reason for delays in furnishing the Guarantee,
to the satisfaction of the Engineer-in-charge. This guarantee shall be in the
form of Cash (in case guarantee amount is less than Rs.10,000/-) or
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any
scheduled bank/Demand Draft of any scheduled/Pay Order of any
scheduled bank (in case guarantee amount is less than Rs.1,00,000/-) or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank or the State Bank of India in accordance with the form
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by
the contractor to the Government as partof the performance guarantee and
the Bank is unable to make payment against the said fixed deposit/receipt,
the loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to the Government to
make good the deficit.

The Performance Guarantee shall be valid through the period of completion
of work, plus six months as claim period. In case the time for completion
of work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After satisfactory taking over the building/facility, with no defects, the
performance guarantee shall be returned to the contractor withoutany
interest within 15 days.

In case of works where high value equipment’s under AC/ Electrical/
Mechanical are involved and wherever explicitly mentioned in this contract,
for such works, the Performance Guarantee shall be refunded only after
the defect liability period of one year from the date of completion.

The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the RRI is entitled under the
contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

Failure by the contractor to extend the validity of the Performance
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Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amountof the Performance Guarantee.

b) Failure by the contractor to pay RRI any amount due, either as agreed by
the Contractor or determined under any of the Clauses/Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge.

(v) In the event of the contract being determined or rescinded under provision
of any of the Clause/Condition of the agreement, the performance
guarantee shall stand forfeited infull and shall be absolutely at the
disposal of the RRI.

CLAUSE 1A
SECURITY DEPOSIT

On completion of the work 5% of the tendered value will be deducted in the
running account bills. The security deposit be valid for the entire defect
liability period mentioned in Clause 17A and for an additional period of three
months. The security deposit will be returned after satisfactory completion of
the work as well as defect liability if any, either at thetime of execution or
during defect liability or non-compliance of due performance of contract, the
balance payable will be forfeited. In the event of contractor failing to furnish
the security deposit on completion of the work, the performance guarantee
already submitted will be converted into security deposit.

All compensations or the other sums of money payable by the contractor under
the terms ofthis contract shall be deducted from this security deposit.

CLAUSE 2A
COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of clause 5 or
to complete thework and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Institute on account of such breach, pay as
agreed compensation, the amount calculated as stipulated below for every
completed day/ month (as applicable) that the progress remains below that
specified in Clause 5 or that the work remains incomplete. This will also apply
to items or group of items for which a separate period of completion has been
specified.
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2)

Compensation @ 1% per every
for delay of work week of delay will
be levied.

Provided always that the total amount of compensation for delay to be paid
under this Condition shall not exceed 10% of the total tendered value of work
or of the tendered valueof the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the contractor under
this or any other contract with the Institute.

CLAUSE 2B MILESTONES

In case the contractor does not achieve a particular milestone mentioned in
schedule 'F’, or the re-scheduled milestone(s) in terms of Clause 5.4, the
amount shown against that milestone shall be withheld, to be adjusted against
the compensation levied at the final grant of Extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any
notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall
be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However, no interest, whatsoever, shall be payable on
such withheld amount.

CLAUSE 3
DETERMINATION OF CONTRACT

Subject to other provisions contained in this clause, the Engineer-in-charge
may, without prejudice to his any other rights or remedy against the
contractor in respect of any delay, inferior workmanship, any claims for
damages and/or any other provisions of this contractor otherwise, and
whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of
the work or has failed to proceed with the work with due diligence so that in
the opinion of the Engineer- in-Charge (which shall be final and binding), he
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2)

i)

vi)

vii)

viil)

will be unable to secure completion of the work by the date for completion
and continues to do so after a notice in writing of seven daysfrom the
Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items
of work with individual date of completion, if any stipulated, on or before
such date(s) of completion and does not complete them within the period
specified in a notice given in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the
contract and/ or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in
Government service or to ay other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or forbearing
to do or for having done or forborne to do any act in relation tothe obtaining
or execution of this or any other contract for Government.

If the contractor shall enter into a contract with Government in connection
with which commission has been paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Engineer-
in-Charge.

If the contractor had secured the contract with Government as a result of
wrong tendering or other non-bonafide methods of competitive tendering or
commits breach of Contract or Integrity Agreement.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time, being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to
do, orif any application be made under any Insolvency Act for the time being
in force for the sequestration of his estate or if a trust deed be executed by
him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
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2)

xi)

b)

manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work,
shall not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer, sublet or otherwise parts with the entire works or any
portion thereof without prior written approval of the Engineer-in-charge.

When the contractor has made himself liable for action under any of the cases
aforesaid, theEngineer-in-charge on behalf of the Director, Raman Research
institute shall have powers:

To determine the contract as aforesaid (of which termination notice in writing
to the contractor under the hand of the Engineer-in-charge shall be
conclusive evidence). Upon such determination, Performance Guarantee
under the contract shall be liable to be forfeitedand shall be absolutely at the
disposal of the Institute.

After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-
executed out of his hands and to give it to another contractor to complete the
work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-charge, the
contractor shallhave no claim to compensation for any loss sustained by him
by reasons of his having purchased or procured any materials or entered into
any engagements or made anyadvances on account or with a view to the
execution of the work or the performance of the contract. And in case action
is taken under any of the provision aforesaid, the contractor shallnot be
entitled to recover or be paid any sum for any work thereof or actually
performed under the contract unless and until the Engineer-in-charge has
certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A
CLOSING OF CONTRACT BY EITHER PARTY

In case the work cannot be started due to reasons not within the control of
the contractor within 1/8th of the stipulated time for completion of work or
one month whichever is higher, either party may close the contract. In case
contractor wants to close the contract, he shall give notice to the department
stating the failure on the part of department. In such eventuality, the
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Performance Guarantee of the contractor shall be refunded within following
time limits, without any interest. The contractor will not be eligible for any
compensation for any damages what so ever caused due to closing of
contract.

If the Tendered value of work is,

up to Rs. 45 lakhs: 15 days.

more than Rs.45 lac& up to Rs.2.5 Cr: 21 days.
exceeds Rs. 2.5 Cr: 30 days.
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CLAUSE 4
CONTRACTORS REMAIN LIABLE TO PAY COMPENSATION, EVEN
IF ACTION NOTTAKEN UNDER CLAUSE 3

In any case in which any of the power conferred upon the Engineer-in-
charge by clause-3 thereof shall have become exercisable and the same
shall not be exercised, the non- exercise hereof shall not construe a
waiver of any of the conditions hereof and such

powers shall not be withstanding exercisable in the event of any future
case of default by thecontractor and the liability of the Contractor for
compensation shall remain unaffected (for which by any clause or
clause hereof, he is declared liable to pay compensation amounting to
the extent of his security deposit and the liability of the Contractor for
past and future compensations shall remain unaffected). In the event
of the Engineer-in-charge putting in force all or any of the powers
vested in him under the preceding clauses he may, if he so desires after
giving a notice in writing to the Contractor, take possession of (or at
the sole discretion of Engineer-in-charge which shall be final) use as
on hire (the amount of the hire money being also in the final
determination of the Engineer-in-charge) all or any tools, plant,
materials and stores in or upon the words or the site then of belongings
to the Contractor or procured by the Contractor and intended to be
used for the execution of the work or any partthereof paying or allowing
for the same in account at the contract rates, or in case of these not
being applicable at current market rates to be certified by the Engineer-
in-charge whose certificate thereof shall be final, otherwise the
Engineer-in-charge may by notice in writing tothe Contractor or his
clerk of the works, foreman or authorized agents requesting him/them
to remove such tools, plant, materials or stores from the premises
(within a time to be specified in such notice) and in the event of the
Contractor failing to comply with any such requisition, the Engineer-
in-charge may remove them at the Contractor’s expenses or sell by
auction or private sale on account of the Contractor and at his risk in
all respects and the certificate of the Engineer-in-charge as to the
expenses of any such removal and the amountof the proceeds and
expenses of any such sale shall be final and conclusive against the
Contractor.

CLAUSE 5
TIME AND EXTENSION FOR DELAY

The time allowed for execution of the Works as specified in the
Schedule F’ or the extended time in accordance with these conditions
shall be the essence of the Contract.The execution of the works shall
commence from such time period as mentioned in schedule ‘F’ or from
the date of handing over of the site whichever is later. If the Contractor
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5.1

Raman Research Institute

commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the Performance Guarantee
absolutely.

As soon as possible after the Contract is concluded, the Contractor
shall submit a Time andProgress Chart for each mile stone and get it
approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the
work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time
imposed in the Contract documents, and further to ensure good
progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed
upon) complete the work as per mile stones given in Schedule ‘ F’.

Project Management shall be done by using project management
software for works costing more than Rs.5 Crore.

The project management shall be done using MS Project software for
works costing more than Rs. 5 Crore and up to Rs. 20 Cr.

For works costing more than Rs. 20 Crore, project management
shall be done usingPrimavera Software.

Programme Chart

The Contractor shall prepare an integrated programme chart in MS
Project/Primaverasoftware for the execution of work, showing clearly
all activities from the start of work to completion, with details of
manpower, equipment & machinery required for the fulfillment of the
programme within the stipulated period or earlier and submit the same
for approval to the Engineer-in-Charge within ten days of award of the
contract. A recovery of Rs. 2500/- (for works costing up to Rs.20
Crores)/ Rs. 5000/- (for works costing more than Rs. 20 Crores) shall
be made on per day basis in case of delay in submission of the above
programme.

The programme chart should include the following:
Descriptive note explaining sequence of the various activities.

Network (PERT/CPM/BAR CHART).

Programme of procurement of machinery/equipment’s having
adequate capacity, commensurate with the quantum of work to be
done within the stipulated period, by the contractor. In addition to
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above to achieve the progress of Work as per programme, the
contractor must bring at site adequate shuttering material required for
cement, Concrete and R.C.C. works etc. for three floors within one
month from the date of start of work till the completion of RCC work as
per requirement of work. The contractor shall submit shuttering
schedule adequate to complete structure work within laid down
physical milestone.

(i) If at any time, it appears to the Engineer-in-Charge that the actual
progress of work does not conform to the approved programme referred
above or after rescheduling of milestones, the contractor shall produce
a revised programme within 7 (seven) days,showing the modifications
to the approved programme to ensure timely completion of the work.
The modified schedule of programme shall be approved by the
Engineer in Charge. A recovery of Rs. 2500/- (for works costing up to
Rs. 20 Crores)/Rs. 5000/ - (for works costing more than Rs. 20 Crores)
shall be made on per day basis in case of delay in submission of the
modified programme.

(v) The submission for approval by the Engineer-in-Charge of such
programme or such particulars shall not relieve the contractor of any
of the duties or responsibilities under the contract. This is without
prejudice to the right of Engineer-in® Charge to take action against the
contractor as per terms and conditions of the agreement.

(v) The contractor shall submit the progress report using MS
Project/Primavera software with base line programme referred above
for the work done during previous month to the Engineer-In-charge on
or before 5t day of each month failing which a recovery Rs. 2500/-
(for works costing up to Rs. 20 Crores)/Rs. 5000/- (for works costing
more than Rs. 20 Crores) shall be made on per day basis in case of
delay in submission of the monthly progress report.

5.2 If the work(s) be delayed by:

i) force majeure, or

i) abnormally bad weather, or

i) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

v) delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the Contract,
or
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vi) non-availability of stores, which are the responsibility of Government to
supply or

vii) non-availability or break down of tools and Plant to be supplied or
supplied by Government or

vii) Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the
contractor shall immediately give notice thereof in writing to the
authority as indicated in schedule ’F’ but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works.

5.3 Request for rescheduling of milestones and extension of time, to be
eligible for consideration, shall be made by the Contractor in writing
within fourteen days of thehappening of the event causing delay on the
prescribed form Engineer-in-charge. The Contractor may also, if
practicable, indicate in such a request the period for which extension
is desired.

54 In any such case, Engineer-in-charge may give a fair and reasonable
extension of time and reschedule the mile stones for completion of
work. Such extension or rescheduling of the milestones shall be
communicated to the Contractor by

Engineer- in-charge in writing, within 1 month or 4 weeks of the date
of receipt of such request respectively. Non-application by the contractor
for extension of time/ rescheduling of themilestones shall not be a bar for
giving a fair and reasonable extension/ rescheduling of the milestones by
Engineer-in-charge and this shall be binding on the contractor.

CLAUSE 6
MEASUREMENT OF WORKDONE

Engineer-in-charge shall, except as otherwise provided, ascertain and
determine by measurement, the value in accordance with the contract of
work done. All measurement of all items having financial value shall be
entered in Measurement Book and / or level field book so that a complete
record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the
Engineer-in-charge or his authorized representative and by the
contractor or his authorized representative from time totime during the
progress of the work and such measurements shall be signed and dated
by the Engineer-in-charge and the contractor or their representatives
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in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason
and signed by both the parties.

If for any reason the contractor or his authorized representative is
not available and thework of recording measurements is suspended by
the Engineer-in-charge or hisrepresentative, the Engineer-in-charge
and the Institute shall not entertain any claim from contractor for any
loss or damages on this account. If the contractor or his authorized
representative does not remain present at the time of such
measurements after the contractor or his authorized representative
has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by
the Engineer-in-charge or his representative shall be deemed to be
accepted by the contractor.

The contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for measurements
and recording levels.

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance
with the procedure set forth in the specifications notwithstanding any
provisions in the relevant Standard Method ofmeasurement or any
general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the
relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available,
then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in-charge of the
work, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or
placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in
writing of the Engineer-in-charge or his authorized representative in-
charge of the work who shall within the aforesaid period of seven days
inspect the work, and

if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-
in-charge’s consent being obtained in writing, the same shall be
uncovered at the Contractor’s expense or in default thereof no payment
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Raman Research Institute

or allowance shall be made for such work or the materials with which
the same was executed.

Engineer-in-charge or his authorized representative may cause either
themselves or through another officer of the Institute to check the
measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking
of measurements or levels.

It is also a term of this contract that recording of measurements of any
item of work in the measurement book and /or its payment in the
interim, on account or final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates
nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defect’s liability
period.

CLAUSE 6A
COMPUTERIZED MEASUREMENT BOOK

Engineer-in-charge shall, except as otherwise provided, ascertain and
determine by measurement the value of work done in accordance with
the contract.

All measurements of all items having financial value shall be entered
by the contractor and compiled in the shape of the Computerized
Measurement Book having pages of AO4 sizeas per the format of the
Institute so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his
authorized representative from time to time, during the progress of the
work shall be got checked by the contractor from the Engineer-in-
charge or his authorized representative as per interval or programme
fixed in consultation with Engineer-in-charge or his authorized
representative. After the necessary corrections made by the Engineer-
in-charge, the measurement sheets shall be returned to the contractor
for incorporating the corrections and for resubmission to the Engineer-
in-charge for the dated signature by the Engineer-in- charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially
submit draft computerized measurement sheets and these
measurements would be got checked/ test checked from the Engineer-
in-charge and /or his authorized representative. The contractor will,
thereafter, incorporate such changes as may be done during these
checks/test checks in his draft computerized measurements, and
submit to the Institute a computerized measurement book, duly
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bound, and with its pages machine numbered. The Engineer-in- charge
and/or his authorized representative would thereafter check this MB,
and record the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the
contractor, duly bound, with its pages machine numbered, should be
100% correct, and no cutting or over writing inthe measurements
would thereafter be allowed. If at all any error is noticed, the contractor
shall have to submit a fresh computerized MB with its pages duly
machine numbered and bound after getting the earlier MB cancelled
by the Institute. Thereafter, the MB shall be taken in the Divisional
Office records, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill
is submitted to the Division Office for payment. The contractor shall
submit two spare copies of such computerized MBs for the purpose of
reference and record by the various officers of the Institute.

The contractor shall also submit to the Institute separately his
computerized Abstract of Cost and bill based on these measurements,
duly bound, and its pages machine numbered along with two spare
copies of the "bill’. Thereafter, this bill will be processed by Division Office
and allotted a number as per the computerized record in the same way
as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance
with every appliance, labour and other things necessary for checking of
measurements/levels by the Engineer-in- charge or his representative.

Except where any general or detailed description of the work
expressly shows to the contrary, measurements shall be taken in
accordance with the procedure set forth in the specifications not
withstanding any provision in the relevant Standard Method of
measurementor any general or local custom. In the case of items which
are not covered by specifications, measurement shall be taken in
accordance with the relevant standard method of measurement issued
by the Bureau of Indian Standards and if for any item no such standard
is available, then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the
Engineer-in-charge orhis authorized representative in charge of the
work before covering up or otherwise placing beyond the reach of
checking and /or test checking the measurement of any work in order
that the same may be checked and /or test checked and correct
dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and /or test checking measurement and
shall not cover up and place beyond reach of measurement any work
without consent in writing of the Engineer-in-charge or his authorized
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representative in- charge of the work who shall within the aforesaid
period of seven days inspect the work, and ifany work shall be covered
or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or the Engineer-
in-charge’s consent being obtained in writing the same shall be
uncovered at the Contractor’s expense, or defaultthereof no payment or
allowance shall be made for such work or the materials with which the
same was executed.

Engineer-in-charge or his authorized representative may cause
either themselves or through another officer of the Institute to check the
measurements recorded by contractor and all provisions stipulated
herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that checking and/or test checking
the measurements of any item of work in the measurement book and/or
its payment in the interim, on account of final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion
of the defect’s liability period.

CLAUSE 7 PAYMENT

Payments will be made through monthly running account bills based on
the works executed on the basis of recorded measurements. The running
account bills shall be submitted by the contractor for the works executed
on the basis of recorded measurements on the format of the Department
in triplicate on or before the date of every month fixed by Engineer-In-
Charge.

Engineer-In-Charge shall arrange to have the bills verified by taking or
causing to be taken wherever required the requisite measurement of the
work. Payments on account of the amounts admissible shall be made by
the Engineer-In-Charge certifying the sum to which contractor is
considered entitled by way of running account bill at such rates decided
by the Engineer-In-Charge.

The amount admissible shall be paid by tenth working day after the day
of presentation of thebill by the contractor, together with all details. In
the event of failure of the contractor to submit the bill, Engineer-In-
Charge shall prepare or cause to be prepared such bill in which event
no claim or what so ever on delay in payments shall be entertained.

However, in respect of i) AC works and ii) Mechanical works viz., cranes,
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Monorail, special conveyor system, sliding doors, platforms,
passenger/service lifts, compressed air facility, hotwater guarantors,
rotors, flash mixers and agitators etc., a) 76.5% pro-rata payment
willbe made on delivery of equipment and subject to acceptance by
conducting necessary tests.

b) 13.5% pro-rata payment on completion of installation and c) 10.0%
on completion of testing, commissioning and handing over.

All payments made against running accounts will be treated as
intermediate advances which will finally be adjusted in the final bill,
prepared on completion of the work and shall not preclude the requiring
of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re-erected.

Any certificate given by the Engineer- in-Charge relating to the work
done or materials delivered forming part of such payment, may be
modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any
work or materials to which it relates is/arein accordance with the
contract and specifications. Any such interim payment, or any part
thereof shall not in any respect conclude, determine or affect in any way
powers of the Engineer-in-Charge under the contract or any of such
payments be treated as final settlement and adjustment of accounts or
in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim
payments shall continue to be made as herein provided without
prejudice to the right of the department to take action under the terms
of this contract for delay in the completion of work, if the extension of
date of completion is not granted by the competent authority.

Engineer-in-Charge in his sole discretion to the effect that the work
has been completed upto the level in question make interim advance
payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) up to lintel level
(including sunshade etc.) and slab level, for each floor working out at
75% of the assessed value. The advance payments so allowed shall be
adjusted in the subsequent interim bill by taking detailed measurements
thereof.

Engineer-in-Charge in his sole discretion to the effect that the work has
been completed up to the level in question make interim advance
payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) up to lintel level
(including sunshade etc.) and slab level, for each floor working out at
75% of the assessed value.

The advance payments so allowed shall be adjusted in the subsequent
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interim bill by taking detailed measurements thereof.

CLAUSE 8
COMPLETION CERTIFICATE

Within ten days of the completion of work, the Contractor shall give notice
of such completion tothe Engineer-in-charge and within ten days of
receipt of such notice the Engineer-in- charge shall inspect the work and
if there is no defect in the work, shall furnish the Contractor with a
certificate of completion, otherwise a provisional certificate of completion
indicating the defects (a) to be rectified by the Contractor and/or (b) for
which payment will be made at reduced rates shall be issued but no
such certificate of completion provisional or otherwise shall be issued
nor shall the work be considered to be complete until the Contractor
shall have removed from the premises on which the work shall be
executed all scaffolding surplus material and rubbish and all huts and
sanitary arrangements required for this or their work people on the site
in connection with execution of works shall have been erected or
constructed by the Contractor and cleaned off the dirt from all the wood
works, doors, windows, walls, floors or which other parts of any building
in upon or about the work is to be executed or any of which he may
had possession for the purpose of execution thereof andnot until the
work shall have been measured by the Engineer-in-charge. If the
Contractor shall fail to comply with requirements of this clause as to
removal of scaffoldings, surplus materials and rubbish and all huts and
sanitary arrangements as aforesaid and cleaning ofdirt on or before the
date fixed for the completion of the work, the Engineer-in-charge may,
at the expense of the Contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit clean
of such dirt as aforesaid, and the Contractor shall forthwith pay the
amount of all expense so incurred and shall have no claim in respect of
any such scaffolding or surplus materials as aforesaid except for any
sum actually realized by the sale thereof.

CLAUSE 8A
CONTRACTOR TO KEEP SITE CLEAN

When the annual repair and maintenance work is carried out, the
splashes and droppings from whitewashing, color washing, painting
etc., on walls, floors, doors, windows etc., shallbe removed and the
surface cleared simultaneously with the completion of these items of
work in the individual rooms, quarters or premises etc., where the work
is done without waiting for the actual completion of all the other items
or work in the contract. In case the Contractor fails to comply with
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requirement of this clause, the Engineer-in-charge shall have the right
to get this work done at the cost of the Contractor either Institute ally or
through another agency. Before taking such action, the Engineer-in-
charge shall give ten days’ notice in writing to the Contractor.

CLAUSE 8B

COMPLETION PLAN

The contractor shall submit completion plan for all services viz., water,
sewerage, drainage, Electrical, A/c works etc., within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid,
she/ he shall be liableto pay a sum equivalent to 2.5% of the value of
the work subject to a ceiling of Rs.15,000(Rs. Fifteen thousand only) as
may be fixed by the EIC concerned and in this respect the decision of
the EIC shall be final and binding on the contractor.

CLAUSE 9
PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion
of the work or within one month of the date ofthe final certificate of
completion furnished by the Engineer-in-Charge whichever is earlier.
No further claims shall be made by the contractor after submission of
the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the billin respect of which
there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, will, as far as possible-be made within
the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in- Charge or his authorized
persons, complete with account of materials issued by the Department
and dismantled materials.

If the Tendered value of work is,

up to Rs. 45 lakhs: 2 months.
more than Rs.45 lac& up to Rs.2.5 Cr: 3

months.exceeds Rs. 2.5 Cr: 6 months.
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CLAUSE 9A
PAYMENT OF CONTRACTOR’S BILL TO BANKS

Payments due to the Contractor may, if so desired by him, be made to
his bank instead ofdirect to him provided that Contractor furnishes to
the Engineer-in-charge;

1) an authorization in the form of legally valid documents such as a power
of attorney conferringauthority on the bank to receive payment and

2) His own acceptance of the correctness of the account made out as being
due to him by Institute or his signature on the bill or other claims
preferred against Institute before settlement by the Engineer-in-charge
of the account or claim by payment to the Bank. While the receipt given
by such bank shall constitute a full and sufficient discharge for the
payment, the Contractor should whenever possible present his bills duly
receipted and discharged through his bankers.

Nothing herein contained shall operate to create in favor of the bank
any rights or equitiesvis-a-vis the Director, Raman Research Institute.

CLAUSE 10
MATERIALS SUPPLIED BY THE INSTITUTEDELETED

CLAUSE 10A
MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall, at his own expense, provide all materials, required
for the work other than those which are stipulated to be supplied by the
Government.

The contractor shall, at his own expense and without delay, supply to
the Engineer-in-charge samples of materials to be used on the work and
shall get these approved in advance. All such materials to be provided
by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if requested
by the Engineer-in-charge furnish proof, to the satisfaction of the
Engineer-in-charge that the materials so comply.

The Engineer-in-charge shall within thirty days of supply of samples or
within such further period as he may require intimate to the Contractor
in writing whether samples are

approved by him or not. If samples are not approved, the Contractor
shall forthwith arrange to supply to the Engineer-in-charge for his
approval, fresh samples complying with the specifications laid down in
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the contract. When materials are required to be tested in accordance
with specifications, approval of the Engineer-in-charge shall be issued
after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials
to be tested or analyzed and shall not make use of or incorporate in the
work any materials represented by the samples until the required tests
or analysis have been made and materials finally accepted by the
Engineer-in-charge. The Contractor shall not be eligible for any claim
or compensation either arising out of any delay in the work or due to
any corrective measures required to be taken on account of and as a
result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and
shall provide all facilities that the Engineer-in-charge may require for
collecting, and preparing the required number of samples of such tests
at such time and to such place or places as may bedirected by the
Engineer-in-charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer- in-charge or his authorized representative
shall at all times have access to the works and to all workshops and
places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works
and the contractor shall afford every facility and every assistance in
obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal
from the premises all materials which in his opinion are not in
accordance with the specifications and in case of default, the Engineer-
in-charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or
accountable for any loss or damage that may happen or arise to such
materials. The Engineer-in-charge shall also have full powers to require
other proper materials to be substituted thereof and in case of default,
the Engineer-in-charge may cause the same to be supplied and all costs
which may attend such removal and substitution shall be borne by the
Contractor.

The contractor shall at his own expense, provide a material testing lab
at the site for conducting routine field tests. The lab shall be equipped
at least with the testing equipment as specified in schedule F.

CLAUSE 10B (i)
SECURED ADVANCE

The contractor, on signing an indenture in the form to be specified by
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the Engineer-in- charge, shall be entitled to be paid during the progress
of the execution of the work up to 90%of the assessed value of any
materials which are in the opinion of the Engineer-in- charge non-
perishable, non-fragile and non-combustible and are in accordance
with the contract and which have been brought on the site in
connection therewith and are

adequately stored and/ or protected against damage by weather or other
causes but which have not at the time of advance been incorporated in
the works. When materials on account of which an advance has been
made under this sub-clause are incorporated in the work, the amount
of such advance shall be recovered/ deducted from the next payment
made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-
charge, provided the contractor provides a comprehensive insurance
cover for the full cost of such materials. The decision of the Engineer-in-
charge shall be final and binding on the contractor in this matter. No
secured advance shall however, be paid on high-risk materials such as
ordinary glass, sand, petrol, diesel, etc.

CLAUSE 10B (ii) - DELETED
CLAUSE 10 C- DELETED

CLAUSE 10D

DISMANTLED MATERIALS ARE GOVERNMENT PROPERTY

The Contractor shall treat all materials obtained during dismantling of
a structure, excavation of the site for a work etc., as Government’s
property and such materials shall be disposed off to the best advantage
of Government according to instructions in writing issued by the
Engineer-in-charge.

CLAUSE 10E - DELETED

CLAUSE1l1
WORK TO BE EXECUTED IN ACCORDANCE WITH
SPECIFICATIONS, DRAWINGS, ORDERS, ETC.,

The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner both as regards materials and
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otherwise in every respect in strict accordance with the specifications.
The contractor shall also conform exactly, fully and faithfully to the
design, drawings and instructions in writing in respect of the work signed
by theEngineer-in-Charge and the contractor shall be furnished free of
charge one copy of the contract documents together with specifications,
designs, drawings and instructions as are not included in the standard
specifications of the Institute or in Central Public Works Institute or in
any Bureau of Indian Standard or any other, published standard or code
or, Schedule of Rates or any other printed publication referred to
elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all
labour and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of temporary
or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably
inferred from the contract. The Contractor shall take full responsibility
for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE 11A
ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no Institute specifications
such work shall be carried out generally in accordance with CPWD
specification and if there are no details of CPWD specification book then it shall
be executed as per Bureau of Indian Standard specification. In case there is
no such specification in Bureau of Indian Standards the work shall be carried
out in all respects in accordance with the instruction and requirement of the
Engineer-in-charge.

CLAUSE 12
DEVIATIONS/ VARIATIONS E TENT AND PRICING

The Engineer-in-charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original specifications,
drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work, and (ii) to omit a part of the
work(s) in case of non-availability of a portion of the site or for any other
reasons and the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the
Engineer-in-charge and such alterations, omissions, additions or
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substitutions shall form part of the contract as if originally provided therein

and anyaltered, additional or substituted work which the contractor may

be directed to do in the manner specified above as part of the works, shall
be carried out by the contractor on the same conditions in all respects
including price on which he agreed to do the main work except as
hereafter provided:

12.1 : The time for completion of the works shall, in the event of any
deviations resulting in additional cost over the tendered value sum
being ordered, be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered,
additional or substitutedwork, bears to the original tendered value
plus.

i)  25% of the time calculated in (i) above or such further additional
time as may beconsidered reasonable by the Engineer-in-charge.

12.2 : Extra items and pricing
A. For major works:

In the case of Extra items (items that are completely new, and are in
addition to the items contained in the contract) , the contractor may
within 15 days of receipt of order or occurrence of the item(s), claim
rate supported by proper analysis, for the work and the Engineer-in-
charge shall within prescribed time limit of the receipt of the claims
supported by analysis after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates on the basis of
market rates and the contractor shall be paid in accordance with the
rates so determined.

12.3 : Substituted item, pricing
A. For major/ capital works:

In the case of substituted items (items that are taken up with partial
substitution are in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

i) If the market rate for the substituted item so determined is more
than the market rate of the agreement item (to be substituted), the
rate payable to the contractor for the substituted item shall be the
rate for the agreement item (to be substituted) so increased to the
extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

i) If the market rate for the substituted item so determined is less than
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the market rate of theagreement item (to be substituted), the rate
payable to the contractor for the substituted item shall be the rate
for the agreement item (to be substituted) so decreased to the extent
of the difference between the market rates of substituted item and
the agreement item (to be substituted).

12.4 : Deviated quantities, pricing
A. For major/ capital works:

In the case of contract items, substituted items, contract cum
substituted items, which exceedthe limits as below, the contractor may
within fifteen days of receipt of order of occurrence of the excess, claim
revision of the rates, supported by proper analysis for the work in excess
ofthe above mentioned limits, provided that if the rates so claimed are
in excess of the rates specified in the schedule of quantities, the
Engineer-in-charge shall within prescribed time limit of receipt of the
claims supported by analysis, after giving consideration to the analysis
of the rates submitted by the contractor, determine the rates on the
basis of market rates andthe contractor shall be paid in accordance with
the rates so determined.

Prescribed time limits are as under:

If the Tendered value of work is

up to Rs.45 lac : 30 days.
More than Rs.45 lac and up to Rs. 2.5 Cr : 45days.
Exceeds Rs. 2.5 Cr : 60days.

A. For major/ capital works:

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of limits laid down in Schedule ' F ',
and the Engineer-in- charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

12.6:

The contractor shall send to the Engineer-in-charge once in a month, an up
to-date account giving complete details of all claims for additional payments to
which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-charge which he has executed during the preceding
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quarter failing which the contractor shall be deemed to have waived his right.
However, the Administrative Officer, RRI may authorize consideration of such
claims on merits.

12.7:

Any operation incidental for proper execution of the item included in the
Schedule of quantities or in the Schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the
tenderer or the rate given in the said schedule of rates as the case may be.
Nothing extra shall be admissible for such operations.

CLAUSE 13
FORE CLOSURE OF CONTRACT DUE TO ABANDONMENT
OR REDUCTIONINSCOPE OFWORK

If at any time after acceptance of the tender, Engineer-in-Charge shall decide
to abandon or reduce the scope of the works for any reason whatsoever and
hence not require the whole or any part of the works to be carried out, the
Engineer-in-Charge shall give notice in writing to that effectto the contractor
and the contractor shall act accordingly in the matter. The contractor shall
have noclaim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of
the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed
at site and, in addition, a reasonable amount as certified by the Engineer-in-
Charge for the items hereunder mentioned which could not be utilized on the
work to the full extent in view of the foreclosure;

(i) Any expenditure incurred on preliminary site work, e.g., temporary
access roads, temporary labor huts, staff quarters and site office,
storage accommodation and water storage tanks.

(i)  Government/Department shall have the option to take over contractor’s
materials or any part thereof either brought to site or of which the
contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however
Government/ Department shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by Government/ Department,
cost of such materials as detailed by Engineer-in- Charge shallbe
paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been
caused to materials whilst in thecustody of the contractor.

(i)  If any materials supplied by Government/ Department are rendered
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surplus, the same except normal wastage shall be returned by the
contractor to Government/ Department at rates not exceeding those at
which these were originally issued, less allowance for any deterioration
or damage which may have been caused whilst the materials were in
the custody of the contractor. In addition, cost of transporting such
materials from site to Government/ Department stores, if so, required
by Government/ Department, shall be paid.

(iv) Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores orto his other works, whichever is less. If T & P are
not transported to either of the said places, no cost of transportation
shall be payable.

(v)  Reasonable compensation for repatriation of contractor’s site staff and
imported labour tothe extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents
and evidence as may be necessary to enablehim to certify the reasonable
amount payable under this condition.

The reasonable number of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost ofthe work remaining incomplete on the date of closure, i.e.,
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s
materials at site taken over by the Government/ Department as per item (ii)
above. Provided always that against any payments due to the contractor on
this account or otherwise, the Engineer-in-Charge shall be entitled to recover
or be credited with any outstanding balances due from the contractor for
advance paid in respect of any tool, plants and materials and any other sums
which at the date of termination were recoverable by the Government/
Department from the contractor under the terms of the contract.

CLA USE 14- DELETED
CLAUSE 15 -DELETED

CLAUSE 16
ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of
the contract, shall atall times be open and accessible to the inspection
and supervision of the Engineer-in- charge, his authorized
subordinates in charge of the work and all the superior officers, officer
of the Quality Assurance unit of the Institute or any organization
engaged by the Institute for Quality Assurance and of the Chief
Technical Examiner’s office and the contractorshall, at all times, during
the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either
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himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose.
Orders given to the contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized
subordinate in-charge of the work or to the Authority in charge of
Quality Assurance or his subordinate officers or the officers of the
organization engaged by the Institute for Quality Assurance or to the
Chief Technical Examiner or his subordinate officers that any work has
been executed with unsound, imperfect, or unskillful workmanship, or
with materials or articles provided by him for the execution of the work
which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on
demand in writing which shall be made within twelve months (six
months in the case of work costing Rs.10 lakhs and below except road
work) of the completion of the work from the Engineer-in- charge
specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case
may be, remove the materials or articles so specified and provide other
proper and suitable materialsor articles at his own charge and cost. In
the event of the failing to do so within a period specified by the
Engineer-in-charge in his demand aforesaid, then the contractor shall
be liable to pay compensation at the same rate as under clause 2 of the
contract (for non- completion of the work in time) for this default.

In such case the Engineer-in-charge may not accept the item of work at
the rate applicable under the contract but may accept such items at
reduced rates as the authority specified in Schedule "'F’ may consider
reasonable during the preparation, of on account bills or final bill if the
item is so acceptable without detriment to the safety and utility of the
item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items
rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-charge to be conveyed in writing
in respect of the same will be final and binding on the contractor.

CLAUSE 16A
NOTICE TO BE GIVEN BEFORE COVERING UP

The Contractor shall give not less than seven days’ notice in writing to
the Engineer-in- chargeor his authorized subordinate in charge of the
work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or
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placed beyond the reach of measurement and shall not cover up and
placed beyond the reach of measurement any work without the consent
in writing of the Engineer-in-charge or his authorized subordinate in
charge of the work shall within the aforesaid period of seven days inspect
the work and if any work shall be covered up or placed beyond the reach
of measurement without such notice having been given or the Engineer-
in-charge’s consent be obtained the same shall be uncovered at the
Contractor’s expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was
executed.

CLAUSE 17A

CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING
MAINTENANCE PERIOD

If the Contractor or his working people shall break, deface, injure or
destroy any part of a building in which they may be working or any
buildings, road, kerbs, fence, enclosure, water pipes, cables, drains,
electric and telephone posts or wire, trees, grass or grass land or
cultivated ground contiguous to the premises on which the work or any
part of it is being executed, or if any damage shall happen to the work
while in progress from any cause whatever or if any defects shrinkage
or other faults appear in the work within twelve months (6 months in
the case of any work other than road work costing Rs,10,00,000/- and
below) after a certificate of final or otherwise of its completion shall have
been given by the Engineer-in-charge as aforesaid arising out of
defective or improper materials or

workmanship, the Contractor shall after receipt of notice in writing in
that behalf make the same good at his own expense, or in default the
Engineer-in-charge may cause the same to be made good by other
workmen and deduct the expense (of which the certificate of the
Engineer-in-charge shall be final) from any sums that may then, or at
any time thereafter become due to the Contractor, or from his Security
Deposit or the proceeds of sale thereof, or of a sufficient portion thereof
the Security Deposit of the Contractor shall not be refunded before the
expiry of twelve calendar months after the issue of the certificate of final
or otherwise of completion of work, or till the final bill has been
prepared and passed whichever is later.

Engineer-in-Charge shall give notice to the contractor of any defects
before the end of the Defect Liability Period, which begins on the date
of completion. The Defect Liability Period shall stand automatically
extended for as long as defects remain to be rectified. Every time notice
of defect is given, the contractor shall correct the notified defects within
the period specified by Engineer-in-charge.
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However, for contract exclusively for earth work or jungle clearance
where defect liability period is not relevant, Security Deposit if any paid
may be refunded along with payment of final bill subject to labour
clearance vide Clause 45.

Further in case where the contract provides for completion in phases,
the Engineer-in- charge at his discretion may allow part refund of
Security Deposit after expiry of 12 months (6 months in case of any
works other than road work costing Rs.10,00,000 and below) from the
date of completion for each phase but not before the payment of final
bill for the entire contract.

CLAUSE 17B
SPECIAL CONDITION ON TAKING INSURANCE POLICY FOR
THE WHOLE WORKORDER VALUE BY THE CONTRACTORS'

As per Clause 17A of the Conditions of Contract, the Contractors’
have to make good at their own expense the damages occurred due to
any accident from any cause during the work in progress or nearing
completion of the work. In order to fulfill this clause and also to take
the responsibility of handing over the site to the full satisfaction of
the Engineer-in-Charge and till the contractor gets the certificate or a
letter of taking over the site facility/ building/works, the contractor
shall be responsible to re-do the works damaged from any cause. For
this purpose, the contractor shall insure the whole work the moment
the work order is received and before agreement is signed for the entire
work order value under contractor’s all risk insurance policy [CAR]. The
third-party liability and Cross-liability shall also be covered under the
policy. The Contractors shall consult the insurance companies and also
the principal employer i.e., the Engineer-in-Charge and take the
insurance policy for CAR. In case of any accidents during the work or
nearing completion of the work [other than during the defect liability
period for which Clause-17A is applicable], the Contractors are totally
responsible to re-do the damages and hand over site in acceptable
condition to the Engineer-in-Charge and await a letter from the
Department that the site has been taken over. Till such time, the
Contractors are responsible for all the damages from any cause.

Note: Contractor should also obtain insurance policy to cover all the
laborers engaged in thework.

In the event of contractor failing to keep insurance alive, Department
reserves right to take appropriate action including withholding the
payments due to the Contactor.
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CLAUSE 18
CONTRACTOR TO SUPPLY TOOLS AND PLANTS ETC.,

The Contractor shall supply and provide at his own cost all materials
(except such special materials, if any as may in accordance with the
contract be supplied from the Engineer-in- charge’s stores) plant, tools,
appliances, implements, ladders, cartage, tackle, scaffolding and
temporary works requisite for the proper execution of the work, whether
original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred
to in these conditions or not or which may be necessary for the purpose
of satisfying or complying

with the requirements of the Engineer-in-charge as to any matters as to

which under these conditions he is entitled to be satisfied or which he is

entitled to require together with carriage thereof to and from the work.

The Contractor shall also supply without charge the requisite number of
persons with the means and materials necessary for the purpose of
setting out works and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the
work or materials failing his so doing the same may be provided by the
Engineer-in-charge at the expenses of the Contractor and the expense
may be deducted from any money due tothe Contractor under the
contract or the proceeds of sale thereof or of a sufficient portion thereof.

CLAUSE 18A
RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case which by virtue of the provisions of section 12 sub-section
(i) of the workman’s compensation act, 1923, Institute is obliged to pay
compensation to workmen employed bythe Contractor in execution of
the work, Institute will recover from the Contractor the amountof the
compensation so paid and without prejudice to the rights of Institute
under section-12 sub-section (2) of the said act, Institute shall be at
liberty to recover such amounts or any part thereof by deducting it from
the security Deposit or from any sum due by the Institute to the contract
whether under this contract or otherwise, Institute shall not be bound
to contest any claim made against it under section 12, sub-section (1) of
the said act except on the written requestof the Contractor and upon his
giving to Institute full security for all costs for which Institute might
become liable in Consequence of contesting such claim.
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CLAUSE 18B
ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract Labour
(Regulation and Abolition Act 1970) and of the Contract Labour
Regulation and Abolition Central Rules, 1971, Institute is obliged to pay
any amounts of wages to workman employed by the Contractor in
execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said act
and the rules under clause 19 or under the rules framed by Institute
from to time for the protection of health and sanitary arrangements for
workers employed by Institute Contractor, Institute will recover from the
Contractor the amount of wages so paid or the amount of expenditure
so incurred and without prejudice to the right of the Institute under
section 20 sub- section (2) and section 21 sub-section (4) ofthe Contract
Labour (R&A) act 1970Institute shall be at liberty to recover such
amount or any part thereof by deducting it from any sum due by the
Institute to the contractor whether under this agreement or otherwise
Institute shall not be bound to contest any claim made against it under
section 20 sub-section (1) and section 21 sub section (4) of the said Act
except on the written request of the Contractor and upon his giving to
the Institute full security for all costs for which Institute might become
liable in contesting such claim.

CLAUSE 19
LABOUR LAWS/ SAFETY PROVISIONS TO BE COMPLIED BY THE
CONTRACTOR

Contractor shall follow all laws, regulations and acts of Central/ State
Government and other statutory bodies relating to engaging labourers in
work, wages and all related provisions and indemnify Institute against
payment to be made under and for the observance of the said labour
laws.

Engineer-in-Charge concerned shall have the right to deduct from
the moneys due to the contractor, any sum required or estimated to be
required for making good the loss suffered bya worker or workers by
reason of non-fulfillment of any of the conditions of the contract for the
benefit of the workers, non-payment of wages or of deductions made from
his or their wages which are not justified by their terms of the contract
or non-observance of the Regulations.

Further, contractor at his own expense shall arrange and comply with
the safety provisions as per labor laws and health & sanitary
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arrangements for the workers as per the extent rules.

CLAUSE 20
MINIMUM WAGES ACT

Contractor shall comply with all the provisions of the Minimum Wages
Act 1948, Contract Labour (Regulation and Abolition) act, 1970 and
rules framed thereunder and other labour laws affecting Contract
Labour that may be brought into force from time to time.

CLAUSE 21
WORK NOT TO BE SUBLET - ACTION IN CASE OF INSOLVANCY

The contract shall not be assigned or sublet without the written approval
of the Engineer-in- charge and if the Contractor shall assign or sublet
this contract or attempt to do so or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or
attempt to do so or if any bribe gratuity, gift, loan, perquisite reward or
advantage, pecuniary or otherwise shall either directly or indirectly be
given, promised or offered by the Contractor or any of his employees or
agents to any public officer or person in the employ of the Institute in
any way relating to his Officer or Employment, or if any such officer or
person shall become in any way directly or indirectly interested in the
contract, the Engineer-in- charge may thereupon on behalf of the
Director, Raman Research Institute shall have power to adopt any of the
course specified in Clause 3 as he may best deem suited in the interest
of Institute, in the event of any of those courses being adopted the
consequences specified in thesaid clause 3 shall ensure.

CLAUSE 22
COMPENSATION PAYABLE ARE WITHOUT REFERNCE TO ACTUAL
LOSS ORDAMAGES

All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the use
of Institute without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.

CLAUSE 23
CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED.

Where the Contractor is a partnership firm, the previous approval in
writing of theEngineer-in- charge shall be obtained before any change
is made in the constitution of the firm. Where the Contractor is an
individual or a Hindu undivided family business concern such approval
as aforesaid shall likewise be obtained before the Contractor enters into
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any partnership agreement where under the partnership firm would have
the right to carry out the work hereby undertaken by the Contractor. If
previous approval as aforesaid is not obtained, the contractor shall be
deemed to have been assigned in contravention of clause 21 hereof and
the same action may be taken and the same consequences shall ensure
as provided inthe said clause 21.

CLAUSE 24 - DELETED

CLAUSE 25
SETTLEMENT OF DISPUTES AND ARBITRATION

a) If any dispute or differences of any kind whatsoever were to arise
between the Engineer-in-charge, RRI and the Contractor regarding the
following matters namely.

i) The meaning of the specifications, designs, drawings and instructions
herein before mentioned.

i) The quality of workmanship or materials used on the work and

i) Any other question, claim, right, matters, thing whatsoever in any way
arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions or orders, or those conditions
or failure to execute the same whether arising during the progress of
the work after the completion, termination or abandonment thereof,
the dispute shall, in the first place be referred to the Administrative
Officer, RRI who has Jurisdiction over the work specified in the
contract with the details of claims, justification for the same with
supporting documents such as analysis of rates, cash vouchers and
other relevant particulars. The Administrative Officer, RRI shall within
a period of sixty days from the date of being requested by the
Contractor to do so or from the date of furnishing of required
particulars whichever is later shall give written notice of his decision
to the contractor.

If the Administrative Officer, RRI fails to give notice of his decision
within a period of 60 days from the date of receipt of (i) the Contractor’s
request in writing for settlementof dispute or difference as aforesaid
or (ii) relevant particulars from the Contractor in support of his claims
whichever is later. (OR)

If the decision of the Administrative Officer, RRI is not acceptable to the
Contractor, hemay approach the Director of RRI within a period of 15
days from the date of expiryof 60 days specified above. The Director of
RRI shall within a period of further 90 days from the date of receipt of
request from the contractor or from the date of receiptof relevant
particulars from the contractor in support of claims whichever is later
give notice of his decision (s) to the Contractor.

Raman Research Institute Page 64 of 101



b) Subject to other forms of settlement hereinafter provided the Director
of RRI decision in respect of every dispute or difference so referred shall
be final and binding upon the Contractor. The said decision shall
forthwith be given effect to and Contractor shall proceed with the
execution of the work with all due diligence.

c) Remedy
1. When Director of RRI decision is not acceptable to Contractor OR

2. Director of RRI fails to give decision within 90 days.
In case the decision of the Director of RRI is not acceptable to the
Contractor or Director of RRI fails to give decision within 90 days
specified above, the Contractor may approach the Law court specified
in Schedule ‘F’ for settlement of dispute aftergiving due written notice
in this regard to the Director of RRI.

d) Whether the claim is referred to the Administrative Officer, RRI/
Director of RRI or to the Law Courts, as the case may be, the
Contractor shall proceed to execute andcomplete the works with all
due diligence pending settlement of the said dispute or differences.

Obligations of the Engineer-in-charge and Contractor shall
remain unsettled during considerations of dispute.

e) The reference of any dispute or dispute (s) or difference(s) to
Administrative Officer,RRI or the Director of RRI or the Law Court may
proceed not withstanding that the work shall then be or be alleged to
be complete provided always that the obligations of the Engineer-in-
charge and the Contractor shall not be altered by reason of the said
dispute or difference being referred to Administrative Officer, RRI/
Director of RRI or the Law Court during the progress of the works.

CLAUSE 25A- DELETED

CLAUSE 26

PATENT RIGHTS

The Contractor shall fully indemnify the President of India against any
action, claim or proceeding relating to infringement or use of any patent
or design on any alleged patent or design right and shall pay any royalties
which may be payable in respect of any article or part thereof included in
the contract. In the event of any claims made under or action brought
against Government in respect of such matters as aforesaid the
Contractor shall be immediately notified thereof and the Contractor shall
be at liberty, at his own expense, to settle any dispute or to conduct any
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litigation that may arise there from. Provided that the Contractor shall
not be liable to indemnify the President of India if the infringement of the
patent or design of any alleged patent or design right is the direct result
of an order passed by the Engineer-in-charge in this behalf.

CLAUSE 27 - DELETED

CLAUSE 28 - RENUMBERED AS CLAUSE 11A

CLAUSE 29

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM
CONTRACTOR

() Whenever any claim or claims for payment of a sum of money arises
out of or under the contract or against the contractor, the Engineer-
in-Charge or the Institute shall beentitled to withhold and also have
a lien to retain such sum or sums in whole or in part from the
security, if any deposited by the contractor and for the purpose
aforesaid, the Engineer-in-Charge or the Institute shall be entitled
to withhold the security deposit, if any, furnished as the case may
be and also have a lien over the same pending finalization or
adjudication of any such claim. In the event of the security being
insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Engineer-in-Charge or the
Institute shall be entitled towithhold and have a lien to retain to the
extent of such claimed amount or amounts referred to above, from
any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any
other contract with the Engineer-in-Charge of the Institute or any
contracting person through the Engineer- in-Charge pending
finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys
so withheld retained under the lien referred to above by the
Engineer-in-charge or Institute will bekept withheld or retained as
such by the Engineer-in-charge or Institute till the claim arising out
of or under the contract is determined by the competent court and
that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly Notified as
such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the Engineer-
in-charge or the Institute shall be entitled to withhold and also have
a lien to retain towards such claimed amount or amounts in whole
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or in part from any sum found payable to any partner/limited
company at the case may be, whether in his individual capacity or
otherwise.

Institute shall have the right to cause an audit and Technical
Examination of the work and the final bills of the Contractor
including all supporting vouchers abstract etc., to be made after
payment of the final bill and if as a result of such audit and
Technical Examination any sum is found to have been over paid in
respect of any work done by the Contractor under the contract or
any work claimed by him to have been done by him under contract
and found not to have been executed, the Contractor shall be liable
to refund the amount of over payment and it shall be lawful for
Institute to recover the same from him in the manner prescribed in
sub clause (1) of this clause or in any other manner equally
permissible and if it is found that the Contractor was paid less than
what was due to him under the Contract in respect of any work
executed by him under it, the amount of such under payment shall
be duly paid by Institute to the contractor, without any interest
thereon whatsoever.

Provided that the Institute shall not be entitled to recover any sum
overpaid, nor the contractor shall be entitled to payment of any sum
paid short where such payment has been agreed upon between the
Engineer-in-Charge on the one hand and the contractor on the other
under any term of the contract permitting payment for work after
assessment by the Engineer in Charge.

CLAUSE 29A
LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the Contractor (including
Security Deposit returnable to him) under the contract may be
withheld or retained by way of lien by the Engineer-in- charge or the
Institute or any other contracting person or persons through
Engineer-in-charge against any claim of the Engineer-in-charge or
the Institute or such other person or persons in respect of payment
of a sum of money arising out of or under any other contract made
by the Contractor with the Engineer in charge or Institute or with
such other person or persons.

It is an agreed term of the contract that the sum of the money so
withheld or retained under this clause by the Engineer-in-charge or
the Institute will be kept withheld or retained as such by the
Engineer-in-charge or the Institute or till his claim arising out of the
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same contract or any other contract is either mutually settled or
determined by the competent court, as the

case may be and that the contractor shall have no claim for interest
or damages whatsoever on this account or on any other ground in
respect of any sum of money withheld or retained under this clause
and duly notified as such to the contractor.

CLAUSE 30
TERMINATION OF CONTRACT ON DEATH OF THE CONTRACTOR

Without prejudice to any of the rights or remedies under this
contract, if the Contractor dies, the Engineer-in-charge on behalf of
the Director, Raman Research Institute shall have the option of
terminating the contract without compensation to the Contractor.

CLAUSE 31 WATER SUPPLY

The contractor(s) shall make his/their own arrangements for water
required for the workand nothing extra will be paid for the same. This
will be subject to the following conditions.

i) That the water used by the contractor(s) shall be fit for
construction purposes to the satisfaction of the Engineer-in-
Charge.

i) The Engineer-in-Charge shall make alternative arrangements for
supply of water at the risk and cost of contractor(s) if the
arrangements made by the contractor(s) for procurement of water
are in the opinion of the Engineer-in- Charge, unsatisfactory.

Institute Supply, if available:

Water, if available and separable, may be supplied to the contractor
by Institute only at the single point subject to the following
conditions: -

The water charges @ 1% shall be recovered on gross amount of the
work done.

The contractor(s) shall make his/their own arrangement of water
connection and laying of pipelines from existing main of source of

supply.

The Institute do not guarantee to maintain uninterrupted supply of
water and it will be incumbent on the contractor(s) to make
alternative arrangements for water at his/their own cost in the
event of any temporary break down in the Institute water main so
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that the progress of his/their work is not held up for want of water.
No claim of damage or refund of water charges will be entertained on
account of such break down.

Alternative water arrangements:

Where there is no piped water supply arrangement and the water is
taken by the Contractor from the wells or hand pump constructed
by the Institute no charge shall be recovered from the Contractor on
that account. The Contractor shall, however, draw water at such
hours of the day that it does not interfere with the normal use for
which the hand pump and wells are intended. He will also be
responsible for all damage and abnormal repairs arising out of his
use, the cost of which shall be recoverable from him. The Engineer-
in-charge shall be the final authority to determine the cost
recoverable from the Contractor on this account.

The Contractor shall be allowed to construct temporary wells in
Institute land for taking water for construction purposes only after
he has got permission of the Engineer-in- charge in writing. No
charges shall be recovered from the Contractor on this account, but
the Contractor shall be required to provide necessary safety
arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall also be responsible, for
any accidents or damage caused due to construction and subsequent

maintenance of the wells and shall restore the ground to its original
condition after the wells are dismantled on completion of the work.

CLAUSE 32 ELECTRICITY

Electricity, if available in the premises and separable, may be
provided to the contractorby Institute only at the single point subject
to the following conditions: -

i) The Contractor has to make his own arrangement to tap
Electricity from a 3 phase/ single phase supply from location
decided by Engineer-in-charge. Electricity supply will be made
available only on metered basis. Electric charges will be recovered
at actuals.

i) In all cases where/when the energy meter is not installed,
defective energy meter is not replaced or not rectified immediately,
the consumption charges towards electricitywill be recovered on
the basis of the total wattage of the load multiplied by the number
of hours utilized. In all such cases the Contractor shall maintain
a log book indicating wattage of the load and hours of
consumption and get the same attested by Engineer- in-charge
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at appropriate time without fail. The decision of Engineer-in-
charge in the matter shall be final.

Note: Please refer Guide lines for temporary power supply at
site and general safety procedures, attached.

CLAUSE 33
RETURN OF INSTITUTE SURPLUS MATERIALS TO INSTITUTE

Not with standing anything contained to the contrary in any or all
the clauses of this contract where any materials for the execution
of the contract are procured with the assistance of Government
either by issue from Government stocks or purchase under orders
made or permits or licenses issued by the Government the
Contractor shall holdthe said material as trustee for Government
and use such materials economically and solely for the purpose of
the contract and not dispose of them without the permissionof the
Government and return, if required by Engineer-in-charge all
surplus, serviceablematerials that may be left with him after the
completion of the contract or at itstermination for any reason
whatsoever on being paid or credited such price as the Engineer-in-
charge shall determine having due regard to the condition of the
material. The price allowed to the Contractor, however, shall not
exceed the amount charged to him excluding the storage charges,
if any. The contractor shall also not be entitled to cartage and
incidental charges for returning the surplus materials from and to
thestores where from they were issued. The decision of Engineer-
in-charge shall be final and conclusive.

In the event of breach of aforesaid conditions, the contractor shall
in addition tothrowing himself open to action for contravention of
the terms of licenses or permits and/or for criminal breach of trust,
be liable to compensate the Government for all moneys, advantages
or profits resulting or which in the usual course would have
resulted to him by reason of such breach.

CLAUSE 34 - DELETEDCLAUSE 35 - DELETED
CLAUSE 36

EMPLOYMENT OF GRADUATE/ DIPLOMA ENGINEERS

Contractors Superintendence, Supervision, Technical Staff &
Employees

(i) The contractor shall provide all necessary superintendence
during execution of the work and all along thereafter as may be
necessary for proper fulfilling of the obligations under the contract.
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Raman Research Institute

The contractor shall immediately after receiving letter of acceptance
of the tender and before commencement of the work, intimate in
writing to the Engineer-in-Charge, the name(s), qualifications,
experience, age, address(s) and other particulars along with
certificates, of the principal technical representative to be in charge
of the work and other technical representative(s) who will be
supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not
be lower than specified in Schedule F’. The Engineer-in-Charge
shall within 3 days of receipt of such communication intimate in
writing his approval or otherwise of such a representative(s) to the
contractor. Any such approval may at any time be withdrawn and
in case of such withdrawal, the contractor shall appoint another
such representative(s) according to the

provisions of this clause. Decision of the tender accepting authority
shall be final and binding on the contractor in this respect. Such a
principal technical representative andother technical representative(s)
shall be appointed by the contractor soon after receipt of the approval
from Engineer-in-charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative
under the Clause will also be applicable to other technical
representative(s). The principal technical representative and other
technical representative (s) shall be present at the site of work for
supervision at all times when any construction activity is in progress
and also present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take instructions.
Instructions given to the principal technical representative or other
technical representative(s) shall be deemed to have the same force as
if these have been given to the contractor. The principal technical
representative and other technical representative(s) shall be actually
available the decision of the Engineer-in- Charge as recorded in the site
order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor.

Further if the contractor fails to appoint suitable technical Principal
technical representative and/or other technical representative(s) and if
such appointed persons are not effectively present or are absent by
more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge
shall have full powers to suspend the execution of the work until such
date as suitable other technical representative(s) is/are appointed and
the contractor shall be held responsible for the delay so caused to the
work. The contractor shall submit a certificate of employment of the
technical representative(s) along with every on account bill/ final bill
and shall produce evidence if at any time so required by the Engineer-
in-Charge at site fully during all stages of execution of work, during
recording/checking/ test checking of measurements of works and
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whenever so required by the Engineer-in-Charge and shall also note
down instructions conveyed by the Engineer-in- Charge or his
designated representative(s) in the site order book and shall affix his/
their signature in token of noting down the instructions and in token
of acceptance of measurements/ checked measurements/test checked
measurements. The representative(s) shall not look after any other
work. Substitutes, duly approved by Engineer-in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of
any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final
and binding on the contractor, is convinced that no such technical
representative(s) is/are effectively appointed or is/are effectively
attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be affected from the contractor as specified in
Schedule ‘F’ and

(i) The contractor shall provide and employ on the site only such
technical assistantsas are skilled and experienced in their respective
fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and
unskilled labour as is necessary for proper and timely execution of the
work.

The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise
consideredby the Engineer-in-Charge to be undesirable. Such person
shall not be employed again at works site without the written
permission of the Engineer-in-Charge and the persons so removed
shall be replaced as soon as possible by competent substitutes.

CLAUSE 37 - DELETED CLAUSE 38 - DELETED CLAUSE 38A -
DELETED

CLAUSE 39
RELATIVE WORKING WITH INSTITUTE

It is presumed that the Contractor is not related to any of the officers
of the Institute. If he has any such relatives’ full particulars of the
same should be furnished.

CLAUSE 40
RESTRICTION FOR EMPLOYING RETIRED GOVERNMENT SERVANT

No Engineer of Gazetted rank or other Gazetted officer employed in
Engineering or Administrative duties in the Engineering Institute of
the Government of India shall workas a Contractor or employ of
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contractor for a period of one year after his retirement from
Government service without the previous permission of
Government of India in writing. This contract is liable to be
cancelled if either the Contractor or any of his employees is found at
any time to be such a person who had not obtained the permission
of Government of India as aforesaid before submission of the tender
or engagement inthe Contractor’s service as the case may be.

CLAUSE 41

RETURN OF MATERIALS & RECOVERY FOR EXCESS MATERIAL
ISSUED

i) After completion of the work and also at any intermediate stage in
the event of non- reconciliation of materials issued, consumed and
in balance - (see Clause 10), theoretical quantity of materials issued
by the Government for use in the work shall be calculated on the
basis and method given hereunder: -

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case
any item is executed for which standard constants for the
consumption of cement or bitumen are not availablein the above-
mentioned schedule/statement or cannot be derived from the same
shall be calculated on the basis of standard formula to be laid
down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel
sections shall be taken as the quantity required as per design or as
authorized by Engineer-in- Charge, including authorized lappages,
chairs etc. plus 5% wastage due to cutting into pieces, such
theoretical quantity being determined and compared with the actual
issues each diameter wise, section wise and category wise
separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables, pig lead and G.I./M.S. sheets shall be taken as quantity
actually required andmeasured plus 5% for wastage due to cutting
into pieces (except in the case of G.I./M.S. sheets it shall be 10%),
such determination & comparison being made diameter wise &
category wise.

d. For any other material as per actual requirements.

ii) Over the theoretical quantities of materials so computed a variation
shall be allowed as specified in Schedule F’. The difference in the
net quantities of material actually issued to the contractor and the
theoretical quantities including such authorized variation, if not
returned by the contractor or if not fully reconciled to the
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satisfaction of the Engineer-in- Charge, within fifteen days of the
issue of written notice by the Engineer-in-charge to this effect shall
be recovered at the rates specified in Schedule ‘F’, without prejudice
to the provision of the relevant conditions regarding return of
materials governing the contract. Decision of Engineer-in-Charge in
regard to theoretical quantities of materials, which should have been
actually used as per the Annexure of the standard schedule of rates
and recovery at rates specified in Schedule ‘F’, shall be final &
binding on the contractor.

For non-scheduled items, the decision of the Engineer-in-Charge
regarding theoretical quantities of materials which should have
been actually used, shall be final and binding on the contractor.

iii) The said action under this clause is without prejudice to the right
of the Government/Department to take action against the
contractor under any other conditions of contract for not doing the
work according to the prescribed specifications.

CLAUSE 42 - DELETED

CLAUSE 43
APPRENTICE ACT TO BE COMPLIED WITH

The Contractor shall comply with the provisions of the Apprentices Act 1961
and the rules and orders issued there under from time to time. If he fails to
do so his failure will be a breach of the contract and the Engineer-in-charge
may in his discretion cancel the contract. The Contractor shall also be liable
for any pecuniary liability arising on account of any violation by him of the
provisions of the Act.

CLAUSE 44 - DELETEDCLAUSE 45
RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE DELETED

Security Deposit of the work shall not be refunded till the contractor
produces a clearance certificate from the Labour officer. As soon as the work
is virtually complete the contractor shall apply for the clearance certificate
to the Labour officer under intimation to the Engineer- in- charge. The
Engineer-in-charge, on receipt of the said communication, shall write to the
Labour officer to intimate if any complaint, its pending against the
contractor in respect of the work. If no complaint is pending, on record till
after 3 months after completion of the work and/or no communication is
received from the Labour officer to this effect till six months after the date
of completion, it will be deemed to have received the clearance certificate
and the Security Deposit will be released if otherwise due.
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C. GENERAL GUIDELINES

(TO BE READ IN CONJUNCTION WITH THE GENERAL
CONDITIONS OF CONTRACT (GCC))

Raman Research Institute
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1. MARKING BASE LINES AND LEVELS

The Contractor shall layout his work from base lines and grades established
by the Department, and shall be responsible for all measurement in
connection therewith. The Contractor shall at his own expense furnish all
stakes, template, platforms, equipment, ranges and labour that may be
required in setting or laying out any part of the work, the Contractor shall be
held responsible for the proper execution of the work to such lines and grades
as may be established or indicated on the drawings and specifications. The
Contractor shall check the bench marks and benches existing at the site for
laying out lines and levels. The Contractor is to construct and maintain
proper benches at the intersections of all main walls, in order that the lines
and levels may be accurately checked at all times. The Contractor shall
provide suitable stones with flat tops and built the same in concrete for
temporary bench marks. All the pegs for setting out the works and fixing the
necessary levels required for the execution thereof shall, if desired by the
Engineer-in-charge, likewise to built in masonry at such places and in such
mortar as the Engineer-in-charge may determine. Theodolite, levels,
prismatic compass, chain, steel and metallic tapes and all other surveying
instruments found necessary on the works shall be provided by the
Contractor for their own use and for inspection by Departmental officers.

2. STORES & MATERIALS, INSPECTION AND AVOIDING
INCONVENIENCE TOINSTITUTES ACTIVITIES

Stores and material required for the work are to be stored by the
Contractors only in places to be indicated by Engineer-in-charge. The
Engineer-in-charge shall have the right at any time to inspect and examine
any store and materials intended to be used in or on the works on the site
or at any factory or workshop or other places where such stores or
materials are being constructed or manufactured or processed or any place
from where they are being obtained and the Contractor shall give such
facilities as required to be given for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made at any
approved Laboratory for any stores and/or materials supplied by the
Contractor who shall provide at his own expense all facilities (viz.,)
arrangements required for taking samples, conveyance, packing, etc.,
which the Engineer-in-charge may require for the purpose. Testing charges
shall be borne by the Institute.

Any stores and materials brought to the site for use on the work shall not
be removed off the site without prior written approval of the Engineer-in-
charge, but on final completion of the work Contractor shall at his own
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expense remove from the site all surplus stores and materials originally
brought by him.

The Contractor shall not deposit materials on any site which will cause
inconvenience to any of the Institutional activities. The Contractor shall
undertake to clean the site free from rubbish to the satisfaction of the
Engineer-in-charge. All surplus materials, rubbish and materials which
may be dangerous/ cause inconvenience to the activities of the Institute
shall be removed at the Contractor's cost and deposited at the places fixed
by EIC.

3. SPECIFICATIONS AND DRAWINGS

The drawings furnished to the Contractor shall be interpreted and
identified by figured dimensions and nomenclature as indicated therein.
On no occasion the drawings shall be scaled off and transferred to work.

In all cases where enlarged detailed drawings are given for any component
of work, these drawings shall take precedence over those incorporated in
general drawing to a comparatively smaller scale.

a) Prior to the execution of the work, the contractor shall check all
drawings, specifications and shall immediately report all errors,
discrepancies and/or omissions discovered therein to the Engineer-in-
charge and obtain appropriate orders on the same. Any adjustment
made by the Contractor without prior approvalof the Engineer- in-
charge shall be at his own risk, each description of item in the schedule
of quantities shall be read in injunction with the relevant drawings and
the specifications and the Contractor’s rate shall be deemed to be for
such complete work unless otherwise specified by the Contractor while
tendering.

b) Cost of all shop drawings, fabrication drawings or form work drawings
and details to be furnished by the Contractor shall be deemed to be
included in his tendered rates for the work. Accordingly, approval to
shop drawings or other fabrication drawings

shall not be construed as authorizing award of additional work and as
long as these belong to common individual scheme governed by
specifications for which theContractor has already quoted, no extra
payment on any account will be admissible for all essential components
that are to be necessarily executed to complete the work in all respects.

c) Prior to submission for approval, Contractor shall be responsible for
thoroughly checking all drawings to ensure that they comply with the
intent & requirements of contract specifications & that they fit with the
overall building layout. Drawing found to be inaccurate/ in error will
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be returned for correction by the Contractor.

d) For all drawings to be submitted by the Contractor for the approval of
the Engineer- in-charge, the Contractor shall submit 2 (two) copies of
each drawing for approval.

e) The approval of drawing by the Engineer-in-charge shall not be
construed as a complete dimensional check, but will indicate only that
the general method of construction and detailing is satisfactory. The
contractor shall be totally responsible for the dimensions and design,
safety of the system evolved inclusive of providing interconnected
operational accessories adequate enough to accomplish satisfactory
completion of work.

f) In case of difference between drawings and specifications, the
specifications shall govern. Anything mentioned in the specification
and not shown in the drawings or shown on the drawings but not
mentioned in the specifications shall be like effectas if shown or
mentioned in both.

4. SEQUENCE OF WORK

The sequence of work shall be generally as decided by the Engineer-in-
charge taking into consideration other connected works.

5. CO-ORDINATION WITH OTHER CONTRACTORS

Contractor shall extend all co-operation to the other Contractors executing
the work, who might be working at the site.

6. INSPECTION OF WORK

The work shall be carried out under the directions of the Engineer-in-
charge in addition subject to inspection by the representative appointed by
Engineer-in-charge to ensure strict compliance with the terms,
specifications and conditions of the contract. Any failure on the part of the
Engineer-in-charge or his representative during the progress of inspection
of work to discover any defective work or to reject materials not up to
standards shall not be deemed to have been accepted and should not be
construed as waived. Any defects noticed either during the period of
construction or after the completion up to a period of 12 months (6 months
in the case of any work other than roadwork costing Rs.10,00,000/- and
below) from the date of completion, the Contractor is liable to carry out all
repairs/rectifications at his/ their own cost to the satisfaction of the
Institute. Further in the event of the Contractor using
substandard/inferior quality of materials which at future date is not
susceptible to replacement, for structural reasons or otherwise and if
concurrence is given for retention of such structure, the Engineer-in-
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charge will have necessary authority to recover a proportionate sum
decided as per his discretion. In case the structure with the use of
substandard or inferior material cannot be retained in the

work as per the opinion of the Engineer-in-charge, portion or portions of
such structure/work shall be dismantled and replaced new by the
Contractor at his own cost. Partial or entire occupancy of the premises
shall not be construed as the acceptance of the work or materials
incorporates in the work. No changes whatsoever to any provision of the
specification shall be made without written authorized from the Engineer-
in-charge.

7. MEASUREMENT

Where mode of measurement is not specified the measurements will be
taken at site as per latest IS code of practice for measurements. The
Contractor or his representative shall accompany the Engineer-in-charge
or his representative when required to do so andassist in taking the
measurement and shall agree to the measurements recorded on the spot.
The measurements for all works in general shall be measured as per the
dimensions.

All measurements shall be taken with steel tapes only. Necessary
scaffolding, staging and ladders required for taking measurements shall be
provided by Contractor at his cost,besides offering service of labourers for
taking such measurements.

If the Contractor fails to accompany the Engineer-in-charge or other
persons who have been duly authorized by the Engineer-in-charge to take
measurements then he should bebound by the Measurements recorded by
the Engineer-in-charge or his representative.

8. MAKE AND OTHER DETAILS OF MATERIALS

The Contractor shall furnish a list of the makes and other details of
various materials he proposes to use on the work and this would be
subject to the approval of Institute.

9. SAMPLES

Samples of all materials to be incorporated in the work shall be submitted
to the Engineer- in-charge for his approval without claiming any extra cost.
The approved samples will be kept with the Engineer-in-charge till the
completion of work. Materials not conforming strictly to the samples are
liable to be rejected.
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10. NO DAMAGE TO INSTITUTE PROPERTY

No damage should be done to the property of the Institute to the
buildings or treesand if any damage so done, the Contractor is
responsible for making good the loss according to the decision taken
by the Engineer-in-charge.

11. SAFETY PROVISIONS/ CONTRACTOR TO BEAR
THE EXPENSES INACONNECTION WITH
ACCIDENTS, IF ANY

The Contractor shall provide all necessary fencing lights required
to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings which
may be brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damages and costs which
may be awarded in any such actions or proceedings to any such
persons or which may with the consent of the Contractor be paid
to compromise-any claim by any such person.

12.  SECURITY REGULATIONS TO BE FOLLOWED

The Contractor have to follow strictly the regulations of the Institute
at the work site regarding entry of personnel, materials etc. and
any other regulation that might be

enforced from time to time. Contractors personnel/ workers should
possess valid passes and should produce the passes to
Security/Institute authorities when demanded. Contractor’s
personnel/workers should not enter the Institute premises, other
than those for which the passes are issued and also should not
enter after /before working hours without obtaining prior approvals.
Any person found in the Institute premises without authorized
passes during, before or after working hours is liable for actions as
per the Institute procedures and rules.

All materials and articles brought by the Contractor to the work site
shall have tobe declared at the security gate. Similarly, no materials
shall be taken out from the Institute premises without proper gate
pass which will be issued/ caused to be issued by the Engineer-in-
charge to the Contractor on written request. It is tobe noted that
loading of Contractor materials in vehicles and truck shall be done
in the presence of Institute personnel. The Contractors
representative will have to escort the material still the security
check is over.
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For working on Sundays, Holidays and late hours, even though permission
will beaccorded by the Engineer-in-charge the Contractor will have to
make application to the Security Institute also and keep them informed
well in advance.

Any breach of above security regulations and rules in force from time to
time willbe viewed seriously. No claim whatsoever will be entertained by
the Institute on account of observance of Security Regulations.

13. SECURITY REGULATIONS TO BE FOLLOWED

The Contractor have to follow strictly the regulations of the Department at
the work site regarding entry of personnel, materials etc. and any other
regulation that might be enforced from time to time. Contractors
personnel/ workers should possess valid passes and should produce the
passes to Security/Department authorities when demanded. Contractors
personnel/workers should not enter the Departmental premises, other
than those for which the passes are issued and also should not enter
after /before working hours without obtaining prior approvals. Any person
found in the Departmental premises without authorized passes during,
before or after working hours is liable for actions as per the Departmental
procedures and rules.

All materials and articles brought by the Contractor to the work site shall
have to be declared at the security gate. Similarly, no materials shall be
taken out from the Departmental premises without proper gate pass which
will be issued/ caused to be issued by the Engineer-in-charge to the
Contractor on written request. It is to be noted that loading of Contractor
materials in vehicles and truck shall be done in the presence of
Departmental personnel. The Contractors representative will have to escort
the materialstill the security check is over.

For working on Sundays, Holidays and late hours, even though permission
will beaccorded by the Engineer-in-charge the Contractor will have to make
application to the Security Department also and keep them informed well
in advance.

Any breach of above security regulations and rules in force from time to
time will be viewed seriously. No claim whatsoever will be entertained by
the Department on account of observance of Security Regulations.

14. SUBCONTRACTING
Subcontracting as a matter of rule not allowed.

However, if it is inevitable in special cases, the Contractor shall within
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fifteen (15) days after the date of award of this contract notify the Engineer-
in-charge in writing of the names of all Sub-Contractor proposed for the
work and the extent and character of the

work to be done by each. The employment of any Sub-Contractor will be
subjected tothe approval of the Engineer-in-charge. If for any reason, at
any time during the progress of work the Engineer-in-charge determines
that any Sub —Contractor is incompetent or undesirable he will notify the
Contractor accordingly and the Contractor shall take steps immediately to
cancel such Sub-Contractor. Sub-letting by such contract shall be
subjected to same regulations. Nothing contained in this contract shall
create any contractual relation between any Sub-Contractor and the
Department and the Contractor shall be entirely responsible for all the
work included in the contract whether executed by him or through his
Sub-Contractors. In particular it may be noted that the Contractorshall
obtain steel doors and windows from a reputed manufacturer and before
placing order for these, the Contractor shall obtain the concurrence of the
Department for the agency from whom he proposes to obtain steel doors
and windows.

15. ANALYSIS OF RATES QUOTED

The contractor when called for by the Institute should furnish
detailed analysis insupport of the rates quoted by him against each
item of the tender. The Institute reserves the right to utilize the
analysis thus supplied in settling any deviations orclaims arising on
this contract.

An allowance of 15% towards Contractors overheads and profits
will be considered while determining the rate/rates on the costs of
prevailing market rates as per clause 12 of general conditions of
the contract.

16. POWER OF ATTORNEYHOLDERS NOT TO BE PERMITTED
FOR EXECUTION OF WORKS.

It may be noted that the original Contractors on whom the work order is
issued only shall carry out the work directly and they will not give any
power of attorney for execution of the work for anyone else. As a special
case, in case of partnership firm, one of the partners can carry out the
work with due authorization, provided the partnership deed isto be
submitted to the Department. Similarly, in case of a Construction
Company, Private Limited Company, Public Limited Company only the
authorized signatory of the Company shall act and carry out the work. All
such proposals must be made clear by the tenderer while submitting the
tender itself and get it specifically approved by the Department. In case,
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during the execution if the Engineer-in-charge feels that the authorized
signatory/ authorized representative is not able to manage works, the
authorized signatory/representative can be removed by the Engineer-in-
charge.

17. PUBLICITY OF WORKS EXECUTED FOR RRI

The Contractor / Sub-Contractor shall obtain prior written permission of
the Department whenever they propose to mention the work executed or
being executed for the Department in any of their publicity literature
advertisements. The text of the publicity literature advertisement should
be submitted while applying for permission.

18. NO INTEREST FOR DELAYED PAYMENTS

Wherever the time limits are specified in the General Conditions of
Contract and other parts of the Contract, for payments and releasing of
bank guarantee etc., by Department, Department will not pay any interest
for delay, if any, beyond the stipulated time limits, caused due to
unavoidable official reasons.
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D. SCHEDULES

Raman Research Institute
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SCHEDULE "A’ - SCHEDULE OF OQUANTITIES (PRICE SCHEDULE
SEPARATELY ATTACHED)

General notes:

Rates for various items of work in the accompanying schedule of
quantities for Modification of LASE Lab at RRI Campus, Bengaluru
shall be quoted after taking into account of the following notes.

1. This is an indivisible works contract. The rates quoted shall include all
taxes and levies payable under respective statues etc., as applicable
will be deducted as per statues from the bill and remitted to the
Institute concerned.

2. Being an indivisible Government Works contract GST is applicable,
unless specifically mentioned.

3. The rate quoted shall abide all the provisions mentioned in General
Conditions of Contract (GCC) and other general guidelines mentioned
in this tender.

4. The rates for various items of works in the Schedule of quantities shall
be quoted taking into account the cost of materials, labour, tools and
plants, scaffolding, necessary wastages, cost of handling and
conveyance of materials to place of work, over heads and profits and
any other incidentals included therein.

5. Rates quoted by the Tenderers for various items of work shall be
deemed to be inclusive of such leads and lifts mentioned therein and/or
as shown in the accompanying tender drawings. Where such
information is absent, the rates shall bedeemed to be inclusive of the
necessary leads and lifts to complete the item of work occurring at any
height and with any required leads.

6. The rates quoted shall be in decimal coinage.

7. Rates quoted by the tenderer/ contractor in item rate tender in
figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, if a
discrepancy is found, the rates which correspondwith the amount
worked out by the Contractor shall be taken as correct.

8. If the amount of an item is not worked out by the Contractor or it
does not correspond with the rate written either in figures or words,
then the rate quoted by the Contractor in words shall be taken as
correct.

9. Where the rates quoted by the contractor in figures and in words tally
but the amount is not worked out correctly the rate quoted by the
Contractor will be taken as correct and not the amount.
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10. In the event no rate has been quoted for any item(s), leaving space both
in figure(s),word(s), and amount blank, it will be presumed that the
contractor has included thecost of this/ these item(s) in other item(s).
The rate for such item(s) will be considered as ZERO. The work will
be required to be executed as specified.

11. In the ‘Ttem of work/ description of work’ column ‘unit’ column, the
various abbreviations shall mean as below.

a. M/m/Rm/Mtr/MTR shall mean ‘Metre’ in length or breadth or depth.
b. SQM/Sgm/SM/sqm/M2/m? shall mean ‘Square Metre’ in area

c. Cu.m/cu.m/Cum/M23/ms3 shall mean ‘Cubic Metre’ in volume.

d. Kg/kg/KG shall mean ‘Kilogram’in weight.

e. MT/mT/Mt/T shall mean ‘Metric Tonne’ in weight

f. Cm/CM/cm shall mean ‘Centimetre’

10. After duly filing the rates and amount, this price schedule shall be
put in a cover super-scribed with ‘Price Bid’ and also the name of the
work, NIT number and nameof tenderer.

Signature of Tenderer
with Name and legal

Date: address

(PRICE SCHEDULE SEPARATELY
ATTACHED)
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SCHEDULE "F’ - REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Name of work: Modification of LASE Lab at RRI Campus, Bengaluru.

1. | Estimated cost of work Rs.31.15 Lakhs Inclusive of
prevailing GST.
2.  Earnest Money Rs. 62,300/-
3. Performance Guarantee/ Security 5% of Work Order amount
Deposit

General Rules & Direction:

2. Percentage on cost of materials and 15%
labour to cover all overheads and
profits

3.  Schedule of Rates (SOR) As per latest CPWD and DOS.

REF: CLAUSE 1 OF GCC: PERFORMANCE GUARANTEE

(i) Time allowed for revalidating the earnest Not applicable
money as performance Guarantee, from the
date of issue of letter of acceptance.

(ii) Maximum allowable extension @ 15 days
beyond theperiod provided in (i) above

REF: CLAUSE 2A OF GCC: COMPENSATION OF DELAY

Authority of fixing compensation under Director, Raman Research Institute
clause 2A

REF: CLAUSE 5 OF GCC: TIME & EXTENSION FOR DELAY

Number of days from the date of issue of | As per work order
letter of Acceptance for reckoning date of
start

Three Months from the date of
fifteenth day of issue of work
order.

Time allowed for execution of work
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REF: CLAUSE 6 & 6A OF GCC: MEASUREMENT OF WORK DONE AND
COMPUTERIZED MEASUREMENT BOOK

Clause applicable: 6/ 6A (non-applicable clause to be strike off)

REF: CLAUSE 10A OF GCC: MATERIALS TO BE PROVIDED BY THE
CONTRACTOR

List of testing equipment to be provided by the contractor at site lab.

1 4

REF: CLAUSE 10 B (ii) OF GCC: MOBILIZATION ADVANCE, INTEREST & RECOVERY

Whether Clauses 10 B (ii) shall be applicable No
(This is applicable only for works more than Rs.2.00 crores)

REF: CLAUSE 10A OF GCC: MATERIALS TO BE PROVIDED BY THE
CONTRACTOR

List of testing equipment to be provided by the contractor at site lab.

REF: CLAUSE 10 B (ii) OF GCC: MOBILIZATION ADVANCE, INTEREST
&RECOVERY

Whether Clauses 10 B (ii) shall be applicable No
(This is applicable only for works more than Rs.2.00 crores)

REF: CLAUSE 12 OF GCC: DEVIATIONS/ VARIATIONS, EXTENT AND PRICING
Deviation limit beyond which clause 12 shall apply

For Superstructure Work 25%

For Foundation Work 50%
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REF: CLAUSE 16 OF GCC: ACTION IN CASE OF WORK NOT DONE AS
PERSPECIFICATION
Competent Authority for deciding reduced rates: Director RRI

REF: CLAUSE 25 OF GCC: SETTLEMENT OF DISPUTES AND ARBITRATION

Law court of Jurisdiction : BANGALORE
KARNATAKA

REF: CLAUSE 36 OF GCC: EMPLOYMENT OF GRADUATE/ DIPLOMA ENGINEERS

Sl. | Minimum Discipline | Designation Minimum Number | Rate at which
No. | qualification of (Principal experience recovery shall be
Technical Technical/ made from the
representative Technical _ contractor in the
' 3 | representative) " event of not

' fulfilling provision
. of clause 36 (i)

REF: CLAUSE 41 OF GCC: RETURN OF MATERIALS AND RECOVERY FOR EXCESS
MATERIALISSUED.
(i) Variations permissible on theoretical quantities:

(@) | Cement for works with estimated cost put to Tender not = 5% plus/minus
more than Rs. 5 Lakhs

For works with estimated cost put to Tender more than | 2% plus/minus

5 lakhs |
- (b) ' Bitumen for all works - 2.5% plus only &
| . Nil on minus side
(c) @ Steel Reinforcement and structural steel sections for ' 2% plus/minus
each diameter, section and category
(d) | All other materials Nil
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(i) Recovery rates for quantities beyond permissible variation:

Sl. Description of Item Rates in figures and words at
No. whichrecovery shall be made
from the Contractor
Excess beyond| Less use
Permissible beyond the
variation permissibl
evariation
1. Cement
2. Steel reinforcement
a) M.S. Bars
b) HYSD bars
3. Structural Sections
4. Bitumen issued free
S. Bitumen issued at stipulated|
fixed
price

SCHEDULE ‘G’ — CO-EFFICIENT FOR CEMENT CONSUMPTION

Refer Separate Booklet

SCHEDULE ‘H’ - STANDARD SAFETY CODES

Refer Separate Booklet

SCHEDULE ‘I’ - CPWD/BIS TECHNICAL SPECIFICATION

Refer Separate Booklet
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PART- Il
FORMATS

(TO BE FILLED IN BY THE TENDERER/
CONTRACTOR)
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a. DRAFT BANK GUARANTEE BOND FORPERFORMANCE SECURITY
(GUARANTEE)

1. In consideration of the Director, Raman Research Institute
(hereinafter called “The Government”) having offered to accept the
terms and conditions of the proposed agreement between ......
......................... and ....ooeeeiiiii
(hereinafter called “the said Contractor(s)”) for the work

(hereinafter called
“the said agreement”) having agreed to production of a irrevocable
Bank Guarantee forRs................. (Rupees ............... only) as a
security/guarantee from the contractor(s) for compliance of his
obligations in accordance with the terms andconditions in the said
agreement.

2. WE, i (indicate the name of the bank) do
hereby undertake to pay the amounts due and payable under this
guarantee without any demure, merely on a demand from the
Government stating that the amount claimed as required to meet the
recoveries due or likely to be due from the said contractor(s). Any such
demand made on the bank shall be conclusive as regards the amount
due and payable by the bank under this Guarantee. However, our
liability under this guarantee shall be restricted to an amount not
exceeding RS................c....

(RUPEES...cviiiiiiiiiiii e Only).

3. We, o (indicate the name of the Bank) the said bank
further undertakes to pay the Government any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s)
in any suit or proceeding pending before any court or Tribunal
relating thereto, our liability under this present being absolute and
unequivocal.

The payment so made by us under this bond shall be valid discharge
of our liabilityfor payment thereunder and the Contractor(s) shall
have no claim against us for making such payment.

4. We, v (indicate the name of the Bank) further agree
that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of
the said agreement and that it shall continue to be enforceable till all
the dues of the Government under or by virtue of the said agreement
have been fully paid and its claims satisfied or discharged or till
Engineer-in-charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and
properly carried out by the said Contractor(s) and accordingly
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discharges this guarantee.

We, i (indicate the name of the Bank) further agree
with the

Government that the Government shall have the fullest liberty
without our consent and without affecting in any manner our
obligation hereunder to vary any of the terms and conditions of the
said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Government against
the said contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved
from our liability by reason of any such variation, or extension being
granted to the said contractor(s) or for any forbearance, act of
omission on the part of the Government or any indulgence by the
Government to the said Contractor(s) or by any such matter or thing
whatsoeverwhich under the law relating to sureties would, but for
this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the
constitution of the Bank or the contractor(s).

We, i (indicate the name of the Bank) lastly
undertake not to revoke this guarantee except with the previous
consent of the Government in writing.

This guarantee shall be valid up to........... unless extended on
demand by

the Government. Notwithstanding anything mentioned above, our
liability against this guarantee is restricted to
Rs...ooo (Rupees

........................................ only) and unless a claim in writing is
lodged with us within six months of the date of expiry or the extended
date of expiry of this guarantee all our liabilities under this guarantee
shall stand discharged.

Dated the ................... day of ................ for......ccooeiiiil (indicate the
name of the Bank)

Raman Research Institute
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b. DRAFT BANK GUARANTEE BOND FOR SECURITY DEPOSIT

1. In consideration of the Director, Raman Research Institute
(hereinafter called “The Government”) having agreed to exempt

......................................................................................... (hereinaft
er
called “the said Contractor(s)”) from the demand, under the terms and
conditions of an Agreement NO i,
dated
made
between
.......................................... and ..................... for the work

..................................................................... (hereinafter called
“the said Agreement”) of Security Deposit for the due fulfillment by
the said Contractor(s) of the terms and conditions contained in the

said Agreement, on production of a Bank Guarantee for
RS i (RUPEES

ONLY)
We (indicate the name of the
Bank)
.................................. (hereinafter referred to as the Bank”) at the
request of
................................ Contractor(s) do hereby undertake to pay to
the Government an amount not exceeding Rs
........................................................................................... (RUPEE
S
.......................................... ONLY) on demand by Government.

2 I, o e et ai e

(indicate the name of the Bank) do hereby undertake to pay amounts
due and payable under this guarantee without any demure merely on
a demand from the Government stating that the amount claimed is
required to meet the recoveries dueor likely to be due from the said
Contractor(s). Any such demand made on the Bank shall be
conclusive as regards to amount due and payable by the Bank under
this Guarantee. However, our liability under this guarantee shall be
restricted to anamount not exceeding Rs.............c...oceieii.

3. We undertake to pay to the Government any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s)
in any suit or proceeding pending before any court or Tribunal
relating thereto, our liability under this present being absolute and
unequivocal.
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The payment so made by us under this bond shall be valid discharge
of our liabilityfor payment thereunder and the Contractor(s) shall
have no claim against us for making such payment.

I, o e e e
(indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period
that would be taken for the performance of the said agreement and
that it shall continue to be enforceable till all the dues of the
Government under or by virtue of the said Agreement have beenfully
paid and its claims satisfied or discharges or till Engineer-in-charge
on behalf of the Government certifies that the terms and conditions
of the said Agreement have been fully and properly carried out by the
said Contractor(s) and accordingly discharges this guarantee.

I, ot e eiieeeaiee e
(indicate the name of the Bank) further agree with the Government
that the Government shall have the fullest liberty without our consent
and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said Agreement or to
extend time of performance by the said Contractor (s) from time to
time or to postpone for any time or from time to time any of the powers
exercise ably by the Government against the said Contractor(s) and
to forbear or enforce any of the terms and conditions relating to the
said agreement and we shall not be relieved from our liability by
reason of any such variation, or extension being granted to the said
Contractor(s) or for any forbearance, act or omission on the part of
the Government or any indulgence by the Government to the said
Contractor(s) or by any such matter or thing whatsoever which under
the law relating to sureties would but for this provision, have effect of
so relieving us.

This guarantee will not be discharged due to the change in the
constitution of theBank or the Contractor (s).

I, et e et eie e e eeaieeaaaaaan
(Indicate the name of the Bank) lastly undertake not to revoke this
guarantee exceptwith the previous consent of the Government in
writing.

This Guarantee shall be valid Up tO .....coveveiiiiiiiiiiiiineeaee, Unless
extended on demand by Government. Notwithstanding anything
mentioned above,our liability against this Guarantee is restricted to
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...... (RUPEES ONLY) and unless a claim in writing is lodged with us
within six months of the date of expiry or the extended date of expiry
of this Guarantee, all our liabilities under this Guarantee shall stand
discharged.

Note: -

Before a Bank Guarantee is accepted, an affidavit duly sworn in
before a first classmagistrate, may also be taken from the Contractor
that he would keep the validity of the Bank guarantee intact by
getting it suitably extended from time to time, at hisown initiative, up
to a period of twelve months for any other maintenance period
prescribed in the agreement after the recorded date of completion of
the work as directed by the Engineer-in-charge and indemnifies the
Government against any losses arising out of non-encashment of
Bank guarantee. Such an undertaking maybe taken on a non-judicial
stamp paper, as required, in the enclosed proforma.
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c. BANK GUARANTEE TO SECURE A MOBILISATION ADVANCE

TO
The Director, Raman Research Institute, Bangalore

1. In consideration of the Director, Raman Research Institute (hereinafter called
“the Government” which expression shall unless repugnant to the subject or
context include his successor and assigns) having agreed under the terms
and conditions of Contract No................ Dated ............ made between
PO and the Government in connection with .... [hereinafter
called “the said Contract”] to make at the request of the Contractor a
lumpsum advance of Rs.......... (Rupees .....cocvuennennnn. ) for utilizing it for the
purpose of the Contract on his furnishing a guarantee acceptable to the
Government, we the

e Bank Ltd. (hereinafter referred to as “the said Bank”) a
company under the Companies Act, 1956 and having our registered office
at

.......... Do hereby guarantee the due recovery by the Government of the said
advance with interest thereon as provided according to the terms and
conditions of the Contract. We

s do hereby undertake to pay the amount due and payable under this
Guarantee without any demur, merely on a demand from the Government
stating that the amount claimed is due to the Government under the said

Agreement. Any such demand made on the............. Shall be conclusive
as regards the amount due and payable by the ..................... under this
guarantee and the ................ agree that the liability of the......... to

pay the Government the amount so demanded shall be absolute and
unconditional notwithstanding any dispute or disputes raised by the
Contractor and not withstanding any legal proceeding pending in any Court
or Tribunal relating thereto. However, our liability under this Guarantee shall
be restricted to an amount not exceeding Rs................

(RUPEES it ).

2. We “2am...."QdV............ Bank Ltd. further agree that the Government shall
be the sole judge and as to whether the said Contractor has not utilized the
said advance or any part thereof for the purpose of the contract and the extent
of loss or damage caused to or suffered by the Government on account of the
said advance together with interest now being recovered in full and the
decision of the Government that the said Contractor has not utilized the said
advance or any part thereof for the purpose of the Contract and as to the
amount or amounts of loss or damage caused to or suffered by the
Government shall be final and binding on us.
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We, the said Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the
performance of the said Contract and till the said advance with interest has
been fully recovered and its claims satisfied or discharged and till
certify that the said advance with interest has

been fully recovered from the said Contractor, and accordingly discharges this
Guarantee subject, however, that the Government shall have no claims under
this Guarantee after six months from date of completion of the said Contract, as
the case may be, unless a notice ofthe claim under this Guarantee has been
served on the Bank before the expiry if the said period of six months in which
case the same shall be enforceable against the Bank notwithstanding the fact
that the same is enforced after the expiry of the said period of six months.

The Government shall have the fullest liberty without affecting in any way the liability
of the Bank under this Guarantee or indemnity, from time to time to vary any of the
terms and conditions of the said contract or the advance or to extend time of
performance by the said Contractor or to postpone for any time and from time to
time any of the powers exercisable by it against the said contractor and either to
enforce or forbear from enforcing any of the terms and conditions governing the said
Contract or the advance or securities available to the Government and the said Bank
shall not be released from its liability under these presents by any exercise by the
Government of the liberty with reference to the matters aforesaid or by reasons of
time being given to the said Contractoror any other forbearance, act or omission on
the part of the Government or any indulgence by the Government to the said
Contractor or of any other matter or thing whatsoever which under the law relating
to sureties would but for this provision have the effect of so releasing the Bank from
its such liability.

It shall not be necessary for the Government to proceed against the contractor before
proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding any security which the Government
may have obtained or obtain from the Contractor shall at time when proceedings are
taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the Government in writing and agree that any
change in the constitution of the said Contractor or the said Bank shall not discharge
our liability hereunder.

This guarantee shall be valid up to ............ unless extended on demand by
Government. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs................... [Rupees ................ | and unless a claim in

writing is lodged with us within six months of the date of expiry or the extended
date ofexpiry of this guarantee all our liabilities under this guarantee shall stand
discharged.
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Dated this .......c.......... dayof ................ 2026
For and on behalf of the Bank [Name and Designation)]

The above Guarantee is accepted by the Director, Raman Research Institute

For and on behalf of the Director, Raman
Research Institute

...................... [Name and Designation)]
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FORMAT 3

AFFIDAVIT

I/ We, have submitted a Bank guarantee for the  work

(Name of work) Agreement No.
................................................. dated.......c.coceiviiiiiiiiiiiiiiiiiiieeeeen.. from
................................ (Name of Bank with full address) to the Administrative
Officer, RRI/ Engineer-in-charge with a view to seek exemption from payment
of Security Depositing cash. The Bank guarantee expires on I/ We
undertake to keep the

validity of the Bank guarantee intact by getting it extended from time to time

at my/our own initiative up to a period of
........................................................................................................ month

]

after the recorded date of completion of the work as directed by the Engineer-in-
charge.

I/We also indemnify the Government against any losses arising out of non-
encashment ofthe Bank guarantee, if any.

Note: This affidavit is to be given by the executant before a first-class Magistrate.

Signature with legal address

Witnesses:
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FORMAT 4
INDEMNITY BOND
Note:

The contractor shall furnish an indemnity bond in non-judicial stamp
paper worth Rs.100/- within ten days of the acceptance of the tender as per
the format given below:

In consideration of the Director, Raman Research Institute, this bond of
indemnity is hereby made on this day the ......... of ............ 20.... between
M/S. /SR (Hereinafter called the first
party) in favor of the Director, Raman Research Institute represented by
Engineer in chargeof the work of....... (Hereinafter called second party)

Whereas the first party is the contractor for the said work and whereas
the first party has agreed to comply with the clause 19 of the General
Conditions of Contract (GCC) for the said work.

Now this deed witnesses that the first party agrees to be liable to
indemnify the Government/ second party in accordance with clause 19 in
General Conditions of Contract (GCC) for the said work and shall at all times
keep the Government/ second party indemnified against all future claims in
respect of the said clause and first party also agrees to indemnify the
Government/ second party against or in respect of all charges, costs and
damages which the Government/ second party may incur on account of default
made by the first party in respect of the said clauses.

In witness whereof the first party has signed this bond on the date first
above written in the presence of following witnesses.

Signature of First party

Witnesses:
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