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OTHER TERMS AND CONDITIONS: 

1. All the pages of tender document to be signed by the bidder and submit. 

2. The tenders shall be complete in all respects and the details specified 
in this request shall be   adhered to before submission. Otherwise, 
tenders are liable to be rejected. 

3. Tenders shall be valid for 120 days from the date of acceptance of 
tender. Bid submitted for a   shorter period will be rejected. 

4. Unit price should be mentioned legibly and clearly. Taxes should be indicated 
separately. 

5. Each of these tenders should be sealed in a separate envelope and bear 
the reference number and due date of this enquiry and indicate their 
contents: as technical bid or price bid. These sealed tenders shall be 
enclosed in an outer cover as brought out in para no.08 of NIT. 

6. The Institute reserves the right to modify the technical specification or the 
required quantity at any time but within one week before the due date 
and will be duly notified on the website. After awarding   the work, the final 
work order quantity may be lower or higher than that mentioned in the 
tender. 

7. The Institute reserves the right to postpone/extend the due date for 
submission/opening date of the tender without assigning any reason. 

8. The bidders shall have proven record of executing a similar work and 
provide a list of their clients with their official contacts from whom the 
Institute could if so desires, contact for referee reports. 

9. The Financial Bids will be opened only for those technical bids which are 
found qualified and approved by our technical personnel. 

10. The Institute reserves the right to reject any or all of the tenders received 
without assigning any reason. It also reserves the right to accept an offer 
other than the lowest. 

11. The Institute reserves the right to call potential bidders for technical 
discussions and product demonstrations. 

12. Any inputs received from any experts for evaluation of the technical bids 
received assuring confidentiality will be made available to only those who 
are involved in decision-making. The final decision arrived by the Institute 
will be announced on its website. 

13. The opening of the financial bid based on the technical evaluation after 
satisfying with the clarifications sought if any, and such financial bid/s 
will be opened on informing bidder/s in due course in their presence. 

14. Any Technical clarification required towards submission of offer may 
please be mailed to estate@rri.res.in 
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15. In the event no rate has been quoted for any item / items, leaving space 
both in figure(s), word(s) and amount blank, it will be presumed that the 
contractor has included the cost of this / these item(s) in other items and 
rate for such item(s) will be considered as zero and will be required to 
execute the work   accordingly. 

16. Rates quoted by the Contractor in item rate tender in figures and words 
shall be accurately filled in so that there is no discrepancy in the rates 
written in figures and words. However, if any discrepancy is found, the 
rates which correspond with the amount worked out by the Contractor 
shall be taken as correct. 

17. The acceptance or rejection of the bids shall vest with RRI, Bengaluru, 
India. RRI also reserves the right to reject any or all tenders in part or in 
full without assigning any reasons thereof. 

18. Even though the bidders may meet the qualifying criteria, they are subject 
to be disqualified if they have made misleading or false representations in 
the forms, statements and attachments submitted in proof of the eligibility 
requirements. 

19. A self-declaration towards not having record of poor performance such as 
abandoning the works / not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc., has to 
be provided. 

20. The Bidder along with his team, at the Bidder’s own responsibility and 
risk is encouraged to visit and examine the Site of Work and obtain all 
information that may be necessary for preparing the Bid and entering into 
a contract for Electrical Works. The costs of visiting the Site shall be 
borne by the Bidder. (Timings 2.00 pm to 5.00 pm – Monday to Friday). 

21. The unit rates and the prices shall be quoted by the bidder in Indian Rupees. 

22. Performance Guarantee & Security Deposit: 

On award of work – The bidder should furnish 5% of Work Order value as 
performance guarantee in the form of DD or Bank Guarantee of any 
Scheduled Bank. This performance guarantee will be returned after due 
date from the satisfactory completion of work, providing the work has 
been carried out in accordance with agreement provision. 

The Performance Guarantee shall be valid through the period of 
completion of work, plus six months as claim period. 

Security Deposit: The contractor, immediately on completion of the work, 
has to furnish a security deposit of 5% (Five Percent) of the ‘Work Order 
value’ of work in the form of bank guarantee from a scheduled bank in 
the prescribed form. The bank guarantee shall be valid for the entire 
defect liability period/Warranty period plus six months claim period. In 
the event of contractor failing to furnish the security deposit on 
completion of the work, the performance guarantee already submitted will 
be converted into security deposit. The bidder is expected to comply with 
relevant labour laws while executing the work. 
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23. The bidder shall be responsible for the safety and health of all the 
workers during the execution of work. 

24. The contractor should execute the work in all respect, strictly in 
accordance with specifications, drawings, orders, etc. 

25. Samples of all materials to be incorporated in the work shall be 
submitted for the approval   before starting the work without claiming any 
extra cost. 

26. The Institute should have no liability to the bidder, if he/she incurs loss on 
account of stoppage of work or delay due to violation with respect to safety 
and quality procedure. 

27. The rates quoted by the Contractor should be exclusive of all taxes 
applicable, taxes and other levies should be indicated separately.  

28. For specialized items the work shall be carried out completely as per the 
manufacturer’s specifications and recommendations/CPWD 
specifications/IS specifications, if the item specifications   are incomplete. 

29. The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and for 
the full and entire execution and completion of the works. The 
descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held to include wastage on materials, carriage and cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in 
position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with 
good practice and recognized principles. 

30. Payment Terms: 70% of the value of each BOQ item shall be paid upon 
supply, delivery, inspection and acceptance of the materials/equipment at 
site, in accordance with the approved technical specifications, drawings 
and BOQ, subject to submission of the required manufacturer’s 
documents, test certificates and other applicable documents. The balance 
30% of the value of each BOQ item shall be paid upon completion of 
installation, testing and commissioning of the respective item/system and 
successful completion of the entire electrical works, including functional 
testing, submission of test reports, as-built drawings, operation and 
maintenance manuals, warranties/guarantees and other required 
completion documents, followed by final inspection and acceptance by the 
Engineer-in-Charge. 

Note: No payment shall be considered due for incomplete, defective or 
uncommissioned works, and the final 30% shall be released only after 
satisfactory completion and handover of the entire project. 

31. All disputes/Arbitration if any are subject to jurisdiction of courts in 
Bangalore only. 

32. In addition to the above mentioned all terms & conditions, the tenderer 
shall execute the work as per the latest CPWD General Conditions of 
Contract (GCC). 
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Special Terms and conditions: 

1. Site Engineer (Preferably Electrical Engineer) with sound experience in 
similar projects has to be deployed for this project and the details of the 
person has to be attached along with the technical bid. 
 

2. The bidder shall ensure the work area/campus is kept clean and make 
necessary arrangements to avoid disturbance to the staff in surrounding 
buildings of the Institute campus in an environmentally friendly way. 
 

3. The Extra items will be paid based on the market rate with contractor 
profit of 15%. 
 

4. All extra item/substitution item will be derived on the basis of latest 
General Conditions of Contract of CPWD. 

 
5. Price escalation clause is not applicable. 
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SELF ATTESTED COPY OF THE FOLLOWING DOCUMENTS SHALL BE SUBMITTED ALONG 
WITH TECHNICAL BID, FAILING WHICH THE TENDERS ARE LIABLE TO BE REJECTED 
 

1. Bid declaration submitted on the letter head as per the format enclosed. 

2. Self-declaration towards not having record of poor performance such as 
abandoning the works / not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc., has to be 
provided. 

3. Work completion certificates issued by the authority concerned to establish 
work experience. 

4. Documentary proof for having executed the work of similar nature and 
comparable magnitude as per the eligibility criteria. 

5. Work completion certificates for works issued by private parties shall be 
supported by TDS (Tax Deducted at Source) certificates. 

6. Certified copy of a valid Class-I Electrical Contractor License issued by any 
State Government or the Central Government. Annual financial turnover and 
balance sheet showing Profit & Loss for the last five years ending 31.03.2026 
issued by Chartered Accountant. 

7. Certified copy of a current Solvency Certificate issued by any Scheduled 
Bank for the current financial year (2026-27). 

8. A list of ongoing works indicating financial commitment for each of these 
works during the stipulated period of completion mentioned for the subject 
tender as per the FORM - D. 

9. PAN and GST details. 

10. Earnest Money Deposit. In case the tenderer is claiming any exemption 
under NSIC/MSME registration, copy of relevant valid registration certificate 
clearly indicating the registered value and monitory limit should be attached. 

11. Project commitment letter submitted on the letter head as per the format 
enclosed. 

12. Company profile with details. 

13. ADDITIONAL documents if any.  
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FORM ‘A’ 

FINANCIAL INFORMATION 
 
 

1. Financial Analysis – Details to be furnished duly supported by figures in balance 
sheet/ profit and loss account for the last five years duly certified by the 
Chartered Accountant, as submitted by the applicant to the Income Tax 
Institute (copies to be scanned & uploaded) 

 
Particular Financial Year 

 2021-22 2022-23 2023-24 2024-25 2025-26 
(i) Gross 

Annual 
Turnover 

     

(ii) Profit / Loss 

(Standalone) 

     

(iii) Certified by      

 

2. Financial arrangements for carrying out the proposed work. 
 

3. The following certificates are to be submitted: 
 

(a) Profit & loss account certified by CA & as submitted to Income Tax Institute. 
(b) Solvency Certificate from bankers in the Form ‘B’ 

 
 
 
 
 
 

            Signature of  
Chartered Accountant with seal 
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                                                       FORM ‘B’ 

FORM OF BANKER’S CERTIFICATE FROM A SCHEDULED BANK 
 

 
This is to certify that to the best of our knowledge and information that M/s. (With 

 

address) a customer of our bank are/ is respectable and can be treated as good for 

any engagement up to a limit of Rs. (Rupees ). 

 
 
 
 
 
 

This certificate is issued without any guarantee or responsibility on the bank or 
any of the officers. 

 
 
 
 
 
 
 
 

                                                                                   (Signature)  

 

                                                                                   For the Bank 

 
 
 
 
 

NOTE: (1) Banker’s certificate should be on letter head of the Bank. 
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FORM ‘C’ 

DETAILS OF ALL SIMILAR WORKS COMPLETED IN ALL RESPECT DURING 
THE LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF 
SUBMISSION OF TENDERS (STARTING WITH   LATEST WORK) 

 

 
 

*Indicate gross amount claimed and amount awarded 

by the Arbitrator. Notes: 

(i) The tenderer may submit separate form for giving details of work 
(completed) for each year to fill up the details as above. Separate 
sheets if any shall be numbered in sequence. 

 
(ii) The copies of the work orders for each work be enclosed. 

 
(iii) Certified that the above list of works is complete and no work has 

been left-out and the information given is correct to my knowledge 
and belief. 

 
(iv) The hard copy of all similar works completed during the last seven 

years ending previous day of last date of submission of tenders 
(starting with latest work) shall also be submitted along with the 
technical bid. 
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FORM ‘D’ 

DETAILS OF ALL WORKS OF ANY NATURE UNDER EXECUTION OR AWARDED 

(No works shall be left out) 
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Notes: 
 

(i) The tenderer may submit separate form for giving details of work 
(completed) for each year to fill up the details as above. Separate sheets 
if any shall be numbered in sequence. 

 
(ii) The copies of the work orders for each work be enclosed. 
(iii) Certified that the above list of works is complete and no work 

has been left-out and the information given is correct to my 
knowledge and belief. 

 
The hard copy of all similar works completed during last seven years ending 
previous day of last date of submission of tenders (starting with latest work) 

shall also be submitted along with the technical bid. 
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FORM OF BID-SECURITY DECLARATION 
 

[The Bidder shall fill in this Form in accordance with the instructions indicated]  

To the Administrative Officer (i/c) 

Raman Research Institute 

C.V. Raman Avenue, Sadashivanagar, Bangalore – 560 080 

Ref: Tender document No. dated .......... 2026 

We, the undersigned declare that: 
We know that the bid should be supported by a Bid Security Declaration in 
accordance with your conditions. We hereby declare that the prices offered by us 
against RRI tender No.……………dated 2026 for “Modification of LASE Lab- 
Internal & External Electrical works at RRI Campus, Bengaluru” Will be firm for 
a period of 120 days from the date when the tenders are finalized. 
We accept to automatically be suspended from being eligible for bidding in any 
contract in RRI for a period of 3 years from the date of opening of Bid. If we are 
in breach of our obligation(s) under the bid conditions, because we: 

After having been notified of the acceptance of our bid by the Contracting 
Authority within the period of bid validity: 
 
1) We failed or refused to furnish a Performance Security in accordance with the 
Condition of the Tender Document of Tender No.……………………………… 
OR 

2) We failed or refused to sign the contract. 

We know that this Bid-Securing Declaration will expire, if contract is not awarded to 
us, upon: 

1) Our receipt of your notification to us of the name of the successful bidder or 

2). Twenty -eight days after the expiration of our Bid or any extension to it Dated 
this     _  _ _    _ day of _ _ _ 

                                                                  For and on behalf of M/s.   

 

Address:                                   Signature 

                                                                                              Name 

                                                                                      In the capacity of 

                                                                 (DULY AUTHORISED TO SIGN THE BID) 
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Location of Work: 
Raman Research Institute, C V Raman Avenue, Sadashivanagar, Bangalore-560080. 

 
TECHNICAL SPECIFICATIONS: 

Note: The work shall be carried out as per specifications of BOQ / Standard 

specifications of CPWD and/or Indian Standard    Stipulations as the case may be. 
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PROJECT COMMITMENT LETTER: 
 
 
 

To 

Raman Research 

Institute, 

Sadashivanagara, 

Bangalore-560 080. 

 
Sub: “Modification of LASE Lab- Internal & External Electrical works at RRI Campus, 

Bengaluru” 
 
 

  NIT No: RRI/EB/Electrical/PT-12/2026-27 Dated: 24.08.2026 
 
 

Sir, 

We hereby confirm and Commit with the detailed technical inputs mentioned in the 
tender specifications and abide by the provisions/terms and conditions of the 
contract. 

 
 

For and on behalf of M/s.                                   Address: 

Signature Name 

In the capacity of 
 
 
 
 
 

(DULY AUTHORISED TO SIGN THE BIDDER) 
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Agreement Form 
 

This agreement, made the day of 2026, between 

the RRI, Bangalore, India (hereinafter called “the Owner)” of the one part and 

 
[Name and address of contractor] (Hereinafter called “the Contractor”) of the other part. 

  Whereas the Owner is desirous that the “Modification of LASE Lab- Internal & 
External Electrical works at RRI Campus, Bengaluru” as part of RRI, Bangalore. 
(Hereinafter called “the Works”) and the Owner has accepted the Bid by the Contractor 
for the execution and completion of such Works and the remedying of any defects 
therein, at a contract price of Rs......................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression should have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred 
to, and they should be deemed to form and be read and construed as part of this 
Agreement. 

2. In consideration of the payments to be made by the Owner to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Owner to 
execute and complete the Works and remedy any defects therein in conformity in 
all aspects with the provisions of the Contract. 

3. The Owner hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
the Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

4. The following documents should deem to form and be read and construed as 
part of this Agreement. 

In witness whereof, the parties thereto have caused this Agreement to be 
executed the day and year first before written. 

was here unto affixed in the presence of: 

Signed, Sealed and Delivered by the said   in the presence of: 

Binding Signature of Owner (Authorized signatory on behalf of RRI)    
 

Binding Signature of Contractor (Authorized signatory on behalf of      
Contractor/Vendor)  
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B. DECLARATIONS BY THE 

TENDERER/ CONTRACTOR 
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Item Rate Tender for Works 
 

Memorandum: 
 

Tender Notice No: RRI/EB/Electrical/PT-12/2026-27 Dated: 24.08.2026 
 

a)  Title of Work: “Modification of LASE Lab- Internal & External 
Electrical works at RRI Campus, Bengaluru”. 
 

b) Estimated cost:  Rs.39.08 Lakhs (Inclusive of prevailing GST) 
 

c) Earnest Money:  Rs. 78,160/- 

d) Performance guarantee: 5% of Work Order Value 

e) Security Deposit:  5% of Work Order Value 

f) Time allowed for completion of the work is Seventy-Five Days 
(75 Days) from fifteenth day of date of issue of work order as 
mentioned in the tender. 

 
1. I/ We hereby tender for the execution for the Director, Raman Research 

Institute for the work specified in this Written Memorandum and the 
notification inviting tender (NIT) within the time/s specified in the 
Memorandum at the rates specified in the attached schedule of quantities 
and in all respects with these specifications, design, drawings and 
instructions in writing referred to in Rules here of and in clause 11 of the 
General conditions of Contract (GCC) and with such materials as provided 
for by and all other respects in accordance with such conditions so far as 
applicable. 

 
2. Should this tender be accepted in whole or in part, I/We hereby agree to 

abide by and fulfill all the terms and provisions of General conditions of 
contract (GCC) and General Guidelines to be read in conjunction with 
GCC, annexed here to and all the terms and provisions contained in NIT, 
which has been read by me/ us and explained to me/ us so far as 
applicable or in default thereof to forfeit and pay to the Director, Raman 
Research Institute or the successors in Office the sums of money 
mentioned in the said conditions. 

 
3. In the event of accepting my/ our offer by Institute, I/ We agree to 

revalidate the earnest money deposited as Performance Guarantee within 
15 days from the date of issue of letter of intent/ work order. In case, if I/ 
We fail to revalidate the same within the period specified including the 
extended period if any.  

 
4. I/ We agree to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred therein and to carry 
out such deviations may be ordered subject to the condition of clause 12 
herein after referred to as the deviation limit at the rates quoted in the 
tendered documents and those in excess of that limit at the rates to be 
determined in accordance with the provision contained in clause 12 of the 
General conditions of Contract (GCC) 
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5. I/We hereby declare that I/ We shall treat the tender documents, 

drawings and other records connected with the work as secret/ 
confidential documents and shall not communicate the same or use the 
information in any matter prejudicial to the safety of the country. 

 
6. I/ We declare that I/We M/s………. possess a copy of the Specifications 

of Civil Engineering works/ Specification for Electrical works/ 
Specification for Air conditioning works of Estates and Buildings 
Group, Raman Research Institute, Government of India. I/We have 
signed the Master copy of the Specifications available in the office of the 
Estates and Buildings Group, Raman Research Institute, in token of 
noting the contents therein. 

 

I/We also declare that I/We have perused in detail and examined closely 
the specifications and I/We agree to be bound by and comply with all 
such specifications for this work. 

 
I/We declare that the work will be carried out as per the specification in 
tender document and as per the specifications said above. The items of 
work not covered in the specifications said above will be carried out as 
per the specifications in the relevant CPWD specifications, and if not 
covered in CPWD specifications the work will be carried out as in the 
relevant specifications of Bureau of Indian Standard, and if not covered 
in any of the above, the work will be carried out as directed in writing by 
the Engineer-in- charge. 

 
7. I/We declare that I/We M/s……… are not associated, nor has been 

associated in the past, directly or indirectly with the consultant or any 
other entity that has prepared the design, specification and other 
documents for the project for which tenders are invited. 

 
I/We also declare that I/We M/s………. are not associated, nor has been 

associated in the past, directly or indirectly with the consultant or any 
other entity who has been engaged by the Institute to provide consulting 
services for the preparation of supervision of the works for which tenders 
are invited. 

 
I/We declare that the rates quoted by me/us are on the basis of the 
above. Dated the …..Day of ……. 2026 Witness 
 
Address                                                              Signature of the tenderer/ Contractor 

 
Occupation 
 

The above tender for a sum of Rs……. is hereby accepted by me on behalf of the 
Director, Raman Research Institute. Dated the …. Day of ……… 2026 

Signature of tenderer/ 
Contractor with legal 
address/ Witness before 
Submission of 
tender 

               
Signature of the 
Officer by whom 
accepted       
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A. DEFINITIONS 
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1. CONTRACT: 
 

The ‘Contract’ means the documents forming the tender and acceptance 
thereof and the formal agreement executed between the Director, Raman 
Research Institute and the Contractor, together with the documents 
referred to therein including these conditions, the specifications, design, 
drawings and instructions issued from time to time through 
correspondences through letters and emails and site orders by the 
inspecting officers & Engineer-in-charge and all these documents taken 
together shall be deemed to form one contract and shall be 
complementary to one another. 

2. CONTRACTOR: 
 

The ‘Contractor’ means the individual or firm or company, whether 
incorporated or not, undertaking the work and shall include the legal 
personal representatives of such individual or the persons composing such 
firm or the successors of such firm or company and the permitted 
assignee of such individual or firm or firms or company. 

 

3. INSTITUTE: 
 

‘INSTITUTE’ means Raman Research Institute, Government of India. 
 

4. ENGINEER-IN-CHARGE: 
 

The ‘Engineer-in-charge’ means the Technical Officer-A, RRI, as the case 
may be, or the appropriate competent authority declared by the Institute 
who shall supervise and be in charge of the work and who shall sign the 
contract on behalf of the Director, RRI. 

5. WORK (S): 
 

The expression ‘Works’ or ‘Work’ shall unless there is something either in 
the subject or context repugnant to such construction, be construed and 
taken to mean the works by or by virtue of the contract contracted to be 
executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

6. SITE: 
 

The ‘Site’ means the land/or other places on, into or through which work 
is to be executed under the contract or any adjacent land, path or street 
through which work is to be executed under the contract or any adjacent 
land, path or street which may be allotted or used for the purpose of 
carrying out the contract. 
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7. MARKET RATE: 
 

‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on 
the basis of the cost of materials and labor at the site including applicable 
taxes, duties and also the transportation charge to where the work is to be 
executed plus the percentage mentioned in schedule `F’ to cover all 
overheads and profits. 

8. SCHEDULE OF RATES (SOR): 
 

‘Schedule of Rates’ of the Institute mentioned in the schedule `F’ here 
under, with the amendments thereto issued up to the date of receipt of 
tender. 

9. TENDERED VALUE: 
 

‘Tendered Value’ means the value of the entire work as stipulated in the 
letter of award or work order. 
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B. GENERAL CONDITIONS OF 

CONTRACT (GCC) 
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INDEX 
 

Clause No. Description Page. No 

Clause 1 Performance Guarantee  

Clause 1A Security Deposit  

Clause 2A Compensation for Delay  

Clause 2B Deleted 

Clause 3 Determination of Contract  

Clause 3A Closing of contract by either party  

Clause 4 Contractor liable to pay compensation even if
action is not taken under clause 3. 

 

Clause 5 Time & Extension for Delay  

Clause 6 Measurement of work done  

Clause 6A Computerized Measurement Book  

Clause 7 Payment  

Clause 8 Completion certificate  

Clause 8A Contractor to keep site clean.  

Clause 8B Completion Plan 

Clause 9 Payment of final bill  

Clause 9A Payment of contractor’s bill to banks  

Clause 10 Deleted 

Clause 10A Materials to be provided by the Contractor  

Clause 10B (i) Secured Advance 

Clause 10B ii) Deleted 

Clause 10C i) Deleted 

Clause 10C ii) Deleted 

Clause 10D Dismantled materials belong to Institute  

Clause 10E Deleted 
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Clause 11 Works to be executed in accordance with
specification, drawings, orders etc., 

 

Clause 11A Action where no specification.  

Clause 12 Deviations/ Variations, Extent and Pricing  

Clause 13 Foreclosure of Contract due to abandonment or 
reduction in scope of work 

 

Clause 14 Deleted  

Clause 15 Deleted  

Clause 16 Action in case of work not done as per
specification 

 

Clause 16A Notice to be given before covering up.  

Clause 17A Contractor liable for damages, defects during 
maintenance period. 

 

Clause 17B Special Condition on taking Insurance 
Policy for the whole work order value by 
the contractors’ 

 

Clause 18 Contractors to supply tools and plants.  

Clause 18A Recovery of compensation paid to workmen  

Clause 18B Ensuring payment and amenities to workers if 
contractor fails. 

 

Clause 19 Labour Laws/ Safety Provisions to be
Complied by the Contractor 

 

Clause 20 Minimum wages act  

Clause 21 Work not to be sublet. Action in case of 
insolvency. 

 

Clause 22 Compensation payable are without reference to 
actual loss or damages. 

 

Clause 23 Change in firm’s constitution to be intimated.  

Clause 24 Deleted  

Clause 25 Settlement of Disputes and Arbitration.  

Clause 25A Deleted  

Clause 26 Patent rights  

Clause 27 Deleted  

Clause 28 Renumbered as Clause 11A  
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Clause 29 Withholding and lien in respect of sums 
due from Contractor. 

 

Clause 29A Lien in respect of claims in other Contracts  

Clause 30 Termination of Contract on death of contractor  

Clause 31 Water Supply  

Clause 32 Electricity  

Clause 33 Return of Govt. Surplus materials to Govt. 
 

Clause 34 Deleted  

Clause 35 Deleted  

Clause 36 Employment of Graduate/ Diploma Engineers  

Clause 37 Deleted  

Clause 38 Deleted  

Clause 38A Deleted  

Clause 39 Relative working with Institute  

Clause 40 Restriction for employing retired Government
Servant 

 

Clause 41 Return of materials and recovery for excess
material issued. 

 

Clause 42 Deleted  

Clause 43 Apprentice Act to be complied with. 
 

Clause 44 Deleted  

Clause 45 

 

Release of Security deposit after labour 
clearance 
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CLAUSE 1  

PERFORMANCE GUARANTEE 

(i) The contractor shall submit an irrevocable Performance Guarantee 
of 5% (Five percent) of the ‘tendered amount’ in addition to other 
deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and/or 
without prejudice to any other provisions in the contract) within 
period of 15 days from the date of issue of letter of acceptance. This 
period can be further extended by the Engineer-in-charge up to a 
maximum period of 15 days on written request of the contractor 
stating the reason for delays in furnishing the Guarantee, to the 
satisfaction of the Engineer-in-charge. This guarantee shall be in 
the form of Cash (in case guarantee amount is less than 
Rs.10,000/-) or Deposit at Call receipt of any scheduled 
bank/Banker’s Cheque of any scheduled bank/Demand Draft of 
any scheduled/Pay Order of any scheduled bank (in case 
guarantee amount is less than Rs.1,00,000/-) or Government 
Securities or Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank or the State Bank of India in accordance with the 
form annexed hereto. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Government as part of the 
performance guarantee and the Bank is unable to make payment 
against the said fixed deposit/receipt, the loss caused thereby shall 
fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to the Government to make good the 
deficit. 

(ii) The Performance Guarantee shall be valid through the period of 
completion of work, plus six months as claim period. In case the 
time for completion of work gets enlarged, the contractor shall get 
the validity of Performance Guarantee extended to cover such 
enlarged time for completion of work. After satisfactory taking over 
the building/facility, with no defects, the performance guarantee 
shall be returned to the contractor without any interest within 15 
days. 

(iii) In case of works where high value equipment’s under AC/ 
Electrical/ Mechanical are involved and wherever explicitly 
mentioned in this contract, for such works, the Performance 
Guarantee shall be refunded only after the defect liability period of 
one year from the date of completion. 

(iv) The Engineer-in-Charge shall not make a claim under the 
performance guarantee except for amounts to which the RRI is 
entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the 
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event of: 

a) Failure by the contractor to extend the validity of the Performance 
Guarantee as described herein above, in which event the Engineer-
in-Charge may claim the full amount of the Performance Guarantee. 

b) Failure by the contractor to pay RRI any amount due, either as 
agreed by the Contractor or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service 
of notice to this effect by Engineer-in-Charge. 

(v) In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the RRI. 

 

CLAUSE 1A  

SECURITY DEPOSIT 

On completion of the work 5% of the tendered value will be deducted 
in the running account bills. The security deposit be valid for the entire 
defect liability period mentioned in Clause 17A and for an additional 
period of three months. The security deposit will be returned after 
satisfactory completion of the work as well as defect liability if any, 
either at the time of execution or during defect liability or non-
compliance of due performance of contract, the balance payable will be 
forfeited. In the event of contractor failing to furnish the security 
deposit on completion of the work, the performance guarantee already 
submitted will be converted into security deposit. 

All compensations or the other sums of money payable by the 
contractor under the terms of this contract shall be deducted from this 
security deposit. 

CLAUSE 2A 
COMPENSATION FOR DELAY 

If the contractor fails to maintain the required progress in terms of 
clause 5 or to complete the work and clear the site on or before the 
contract or extended date of completion, he shall, without prejudice to 
any other right or remedy available under the law to the Institute on 
account of such breach, pay as agreed compensation, the amount 
calculated as stipulated below for every completed day/ month (as 
applicable) that the progress remains below that specified in Clause 5 
or that the work remains incomplete. This will also apply to items or 
group of items for which a separate period of completion has been 
specified. 
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Compensation 
for delay of work 

@ 1% per every 
week of delay will 
be levied. 

Provided always that the total amount of compensation for delay to be 
paid under this Condition shall not exceed 10% of the total tendered 
value of work or of the tendered value of the item or group of items of 
work for which a separate period of completion is originally given. The 
amount of compensation may be adjusted or set-off against any sum 
payable to the contractor under this or any other contract with the 
Institute. 

CLAUSE 2B DELETED 

 

CLAUSE 3 

DETERMINATION OF CONTRACT 

Subject to other provisions contained in this clause, the Engineer-in-
charge may, without prejudice to his any other rights or remedy 
against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions 
of this contract or otherwise, and whether the date of completion has 
or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases: 

i) If the contractor having been given by the Engineer-in-Charge a 
notice in writing to rectify, reconstruct or replace any defective work 
or that the work is being performed in an inefficient or otherwise 
improper or un-workman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the 
progress of the work or has failed to proceed with the work with due 
diligence so that in the opinion of the Engineer- in-Charge (which 
shall be final and binding), he will be unable to secure completion of 
the work by the date for completion and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

iii) If the contractor fails to complete the work within the stipulated date 
or items of work with individual date of completion, if any stipulated, 
on or before such date(s) of completion and does not complete them 
within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 

iv) If the contractor persistently neglects to carry out his obligations 
under the contract and/ or commits default in complying with any of 
the terms and conditions of the contract and does not remedy it or 



 

     Raman Research Institute                                                                                     Page 36 of 102  

take effective steps to remedy it within 7 days after a notice in writing 
is given to him in that behalf by the Engineer-in-Charge. 

v) If the contractor shall offer or give or agree to give to any person in 
Government service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for 
Government. 

vi) If the contractor shall enter into a contract with Government in 
connection with which commission has been paid or agreed to be paid 
by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge. 

vii) If the contractor had secured the contract with Government as a 
result of wrong tendering or other non-bonafide methods of 
competitive tendering or commits breach of Contract or Integrity 
Agreement. 

viii) If the contractor being an individual, or if a firm, any partner thereof 
shall at any time be adjudged insolvent or have a receiving order or 
order for administration of his estate made against him or shall take 
any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time, being in force 
or make any conveyance or assignment of his effects or composition 
or arrangement for the benefit of his creditors or purport so to do, or 
if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 

ix) If the contractor being a company shall pass a resolution or the court 
shall make an order that the company shall be wound up or if a 
receiver or a manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

x) If the contractor shall suffer an execution being levied on his goods 
and allow it to be continued for a period of 21 days. 

xi) If the contractor assigns, transfers, sublets (engagement of labour on 
a piece-work basis or of labour with materials not to be incorporated 
in the work, shall not be deemed to be subletting) or otherwise parts 
with or attempts to assign, transfer, sublet or otherwise parts with 
the entire works or any portion thereof without prior written approval 
of the Engineer-in- charge. 
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When the contractor has made himself liable for action under any of 
the cases aforesaid, the Engineer-in-charge on behalf of the Director, 
Raman Research institute shall have powers: 

a) To determine the contract as aforesaid (of which termination notice in 
writing to the contractor under the hand of the Engineer-in-charge 
shall be conclusive evidence). Upon such determination, Performance 
Guarantee under the contract shall be liable to be forfeited and shall 
be absolutely at the disposal of the Institute. 

b) After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as 
shall be un-executed out of his hands and to give it to another 
contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-
charge, the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or 
the performance of the contract. And in case action is taken under any 
of the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed 
under the contract unless and until the Engineer-in-charge has 
certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

CLAUSE 3A 
CLOSING OF CONTRACT BY EITHER PARTY 

In case the work cannot be started due to reasons not within the 
control of the contractor within 1/8th of the stipulated time for 
completion of work or one month whichever is higher, either party 
may close the contract. In case contractor wants to close the contract, 
he shall give notice to the department stating the failure on the part 
of department. In such eventuality, the Performance Guarantee of the 
contractor shall be refunded within following time limits, without any 
interest. The contractor will not be eligible for any compensation for 
any damages what so ever caused due to closing of contract. 

If the Tendered value of work is, 

up to Rs. 45 lakhs: 15 days. 
 

more than Rs.45 lac& up to Rs.2.5 Cr: 21 days.  
exceeds Rs. 2.5 Cr: 30 days. 
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CLAUSE 4 
CONTRACTORS REMAIN LIABLE TO PAY COMPENSATION, EVEN 
IF ACTION NOT TAKEN UNDER CLAUSE 3 

In any case in which any of the power conferred upon the Engineer-
in-charge by clause-3 thereof shall have become exercisable and the 
same shall not be exercised, the non- exercise hereof shall not 
construe a waiver of any of the conditions hereof and such 

powers shall not be withstanding exercisable in the event of any 
future case of default by the contractor and the liability of the 
Contractor for compensation shall remain unaffected (for which by 
any clause or clause hereof, he is declared liable to pay compensation 
amounting to the extent of his security deposit and the liability of the 
Contractor for past and future compensations shall remain 
unaffected). In the event of the Engineer-in-charge putting in force all 
or any of the powers vested in him under the preceding clauses he 
may, if he so desires after giving a notice in writing to the Contractor, 
take possession of (or at the sole discretion of Engineer-in-charge 
which shall be final) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-charge) all or 
any tools, plant, materials and stores in or upon the words or the site 
then of belongings to the Contractor or procured by the Contractor 
and intended to be used for the execution of the work or any part 
thereof paying or allowing for the same in account at the contract 
rates, or in case of these not being applicable at current market rates 
to be certified by the Engineer-in-charge whose certificate thereof shall 
be final, otherwise the Engineer-in-charge may by notice in writing to 
the Contractor or his clerk of the works, foreman or authorized agents 
requesting him/them to remove such tools, plant, materials or stores 
from the premises (within a time to be specified in such notice) and in 
the event of the Contractor failing to comply with any such 
requisition, the Engineer-in-charge may remove them at the 
Contractor’s expenses or sell by auction or private sale on account of 
the Contractor and at his risk in all respects and the certificate of the 
Engineer-in-charge as to the expenses of any such removal and the 
amount of the proceeds and expenses of any such sale shall be final 
and conclusive against the Contractor. 
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CLAUSE 5 
TIME AND EXTENSION FOR DELAY 

The time allowed for execution of the Works as specified in the 
Schedule ‘F’ or the extended time in accordance with these 
conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in 
schedule ‘F’ or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution 
of the work as aforesaid, Government shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the 
Performance Guarantee absolutely. 

5.1 As soon as possible after the Contract is concluded, the Contractor 
shall submit a Time and Progress Chart for each mile stone and get it 
approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion 
of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the 
work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time 
imposed in the Contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month 
(save for special jobs for which a separate programme has been 
agreed upon) complete the work as per mile stones given in Schedule ‘ 
F’. 

a) Project Management shall be done by using project management 
software for works costing more than Rs.5 Crore. 

b) The project management shall be done using MS Project software for 
works costing more than Rs. 5 Crore and up to Rs. 20 Cr. 

For works costing more than Rs. 20 Crore, project management 
shall be done using Primavera Software. 

Programme Chart 

(i) The Contractor shall prepare an integrated programme chart in MS 
Project/Primavera software for the execution of work, showing clearly 
all activities from the start of work to completion, with details of 
manpower, equipment & machinery required for the fulfillment of the 
programme within the stipulated period or earlier and submit the 
same for approval to the Engineer-in-Charge within ten days of award 
of the contract. A recovery of Rs. 2500/- (for works costing up to 
Rs.20 Crores)/ Rs. 5000/- (for works costing more than Rs. 20 
Crores) shall be made on per day basis in case of delay in submission 
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of the above programme. 

(ii) The programme chart should include the following: 

a) Descriptive note explaining sequence of the various activities. 

b) Network (PERT/CPM/BAR CHART). 

c) Programme of procurement of machinery/equipment’s having 
adequate capacity, commensurate with the quantum of work to be 
done within the stipulated period, by the contractor. In addition to 
above to achieve the progress of Work as per programme, the 
contractor must bring at site adequate shuttering material required 
for cement, Concrete and R.C.C. works etc. for three floors within one 
month from the date of start of work till the completion of RCC work 
as per requirement of work. The contractor shall submit shuttering 
schedule adequate to complete structure work within laid down 
physical milestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual 
progress of work does not conform to the approved programme 
referred above or after rescheduling of milestones, the contractor 
shall produce a revised programme within 7 (seven) days, showing the 
modifications to the approved programme to ensure timely completion 
of the work. The modified schedule of programme shall be approved 
by the Engineer in Charge. A recovery of Rs. 2500/- (for works costing 
up to Rs. 20 Crores)/Rs. 5000/- (for works costing more than Rs. 20 
Crores) shall be made on per day basis in case of delay in submission 
of the modified programme. 

(iv) The submission for approval by the Engineer-in-Charge of such 
programme or such particulars shall not relieve the contractor of any 
of the duties or responsibilities under the contract. This is without 
prejudice to the right of Engineer-in• Charge to take action against 
the contractor as per terms and conditions of the agreement. 

 
 

(v) The contractor shall submit the progress report using MS 
Project/Primavera software with base line programme referred above 
for the work done during previous month to the Engineer-In-charge 
on or before 5th day of each month failing which a recovery Rs. 
2500/- (for works costing up to Rs. 20 Crores)/Rs. 5000/- (for works 
costing more than Rs. 20 Crores) shall be made on per day basis in 
case of delay in submission of the monthly progress report. 

 
 

5.2 If the work(s) be delayed by: 

i) force majeure, or 
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ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by 
Engineer-in-Charge in executing work not forming part of the 
Contract, or 

vi) non-availability of stores, which are the responsibility of Government to 
supply or 

vii) non-availability or break down of tools and Plant to be supplied or 
supplied by Government or 

viii) Any other cause which, in the absolute discretion of the Engineer-
in-Charge is beyond the Contractor’s control. 

Then upon the happening of any such event causing delay, the 
contractor shall immediately give notice thereof in writing to the 
authority as indicated in schedule ’F’ but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-charge to proceed with the works. 

5.3 Request for rescheduling of milestones and extension of time, to be 
eligible for consideration, shall be made by the Contractor in writing 
within fourteen days of the happening of the event causing delay on 
the prescribed form Engineer-in-charge. The Contractor may also, if 
practicable, indicate in such a request the period for which extension 
is desired. 

5.4 In any such case, Engineer-in-charge may give a fair and reasonable 
extension of   time and reschedule the mile stones for completion of 
work. Such extension or rescheduling of the milestones shall be 
communicated to the Contractor by 

Engineer- in-charge in writing, within 1 month or 4 weeks of the date 
of receipt of such request respectively. Non-application by the contractor 
for extension of time/ rescheduling of the milestones shall not be a bar 
for giving a fair and reasonable extension/ rescheduling of the milestones 
by Engineer-in-charge and this shall be binding on the contractor. 
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CLAUSE 6 
 
MEASUREMENT OF WORKDONE 

Engineer-in-charge shall, except as otherwise provided, ascertain 
and determine by measurement, the value in accordance with the 
contract of work done. All measurement of all items having financial 
value shall be entered in Measurement Book and / or level field book so 
that a complete record is obtained of all works performed under the 
contract. 

All measurements and levels shall be taken jointly by the 
Engineer-in-charge or his authorized representative and by the 
contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and 
dated by the Engineer-in-charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects 
to any of the measurements recorded, a note shall be made to that 
effect with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is 
not available and the work of recording measurements is suspended 
by the Engineer-in-charge or his representative, the Engineer-in-
charge and the Institute shall not entertain any claim from contractor 
for any loss or damages on this account. If the contractor or his 
authorized representative does not remain present at the time of such 
measurements after the contractor or his authorized representative 
has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by 
the Engineer-in-charge or his representative shall be deemed to be 
accepted by the contractor. 

The contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for measurements 
and recording levels. 

Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provisions in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be taken 
in accordance with the relevant standard method of measurement 
issued by the Bureau of Indian Standards and if for any item no such 
standard is available, then a mutually agreed method shall be 
followed. 
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The contractor shall give, not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in-charge of the 
work, before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of measurement and shall not cover up and 
place beyond reach of measurement any work without consent in 
writing of the Engineer-in-charge or his authorized representative in- 
charge of the work who shall within the aforesaid period of seven days 
inspect the work, and 

if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the 
Engineer-in-charge’s consent being obtained in writing, the same 
shall be uncovered at the Contractor’s expense or in default thereof no 
payment or allowance shall be made for such work or the materials 
with which the same was executed. 

Engineer-in-charge or his authorized representative may cause either 
themselves or through another officer of the Institute to check the 
measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 

It is also a term of this contract that recording of measurements of 
any item of work in the measurement book and /or its payment in 
the interim, on account or final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from 
any over measurement or defects noticed till completion of the 
defect’s liability period. 

 

CLAUSE 6A 
 
COMPUTERIZED MEASUREMENT BOOK 

Engineer-in-charge shall, except as otherwise provided, ascertain and 
determine by measurement the value of work done in accordance 
with the contract. 

All measurements of all items having financial value shall be entered 
by the contractor and compiled in the shape of the Computerized 
Measurement Book having pages of A04 size as per the format of the 
Institute so that a complete record is obtained of all the items of 
works performed under the contract. 

All such measurements and levels recorded by the contractor or his 
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authorized representative from time to time, during the progress of 
the work shall be got checked by the contractor from the Engineer-
in-charge or his authorized representative as per interval or             
programme fixed in consultation with Engineer-in-charge or his 
authorized representative. After the necessary corrections made by 
the Engineer-in-charge, the measurement sheets shall be returned to 
the contractor for incorporating the corrections and for resubmission 
to the Engineer-in-charge for the dated signature by the Engineer-in- 
charge and the contractor or their representatives in token of their 
acceptance. 

 

Whenever bill is due for payment, the contractor would initially 
submit draft computerized measurement sheets and these 
measurements would be got checked/ test checked from the 
Engineer-in-charge and /or his authorized representative. The 
contractor will, thereafter, incorporate such changes as may be done 
during these checks/test checks in his draft computerized 
measurements, and submit to the Institute a computerized 
measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in- charge and/or his authorized 
representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered, should be 
100% correct, and no cutting or over writing in the measurements 
would thereafter be allowed. If at all any error is noticed, the 
contractor shall have to submit a fresh computerized MB with its 
pages duly machine numbered and bound after getting the earlier MB 
cancelled by the Institute. Thereafter, the MB shall be taken in the 
Divisional Office records, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill 
is submitted to the Division Office for payment. The contractor shall 
submit two spare copies of such computerized MBs for the purpose of 
reference and record by the various officers of the Institute. 

 

The contractor shall also submit to the Institute separately his 
computerized Abstract of Cost and bill based on these measurements, 
duly bound, and its pages machine numbered along with two spare 
copies of the `bill’. Thereafter, this bill will be processed by Division 
Office and allotted a number as per the computerized record in the 
same way as done for the measurement book meant for 
measurements. 

The contractor shall, without extra charge, provide all assistance 
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with every appliance, labour and other things necessary for checking of 
measurements/levels by the Engineer-in- charge or his representative. 

Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications not 
withstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurement shall be taken 
in accordance with the relevant standard method of measurement 
issued by the Bureau of Indian Standards and if for any item no such 
standard is available, then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the 
Engineer-in-charge or his authorized representative in charge of the 
work before covering up or otherwise placing beyond the reach of 
checking and /or test checking the measurement of any work in order 
that the same may be checked and /or test checked and correct 
dimensions thereof be taken before the same is covered up or placed 
beyond the reach of checking and /or test checking measurement and 
shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-charge or his authorized 
representative in- charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered 
or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-
in-charge’s consent being obtained in writing the same shall be 
uncovered at the Contractor’s expense, or default thereof no payment 
or allowance shall be made for such work or the materials with which 
the same was executed. 

Engineer-in-charge or his authorized representative may cause 
either themselves or through another officer of the Institute to check 
the measurements recorded by contractor and all provisions stipulated 
herein above shall be applicable to such checking of measurements or 
levels. 

It is also a term of this contract that checking and/or test checking 
the measurements of any item of work in the measurement book 
and/or its payment in the interim, on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion 
of the defect’s liability period. 

 
 

CLAUSE 7 PAYMENT 
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Payments will be made through monthly running account bills based 
on the works executed on the basis of recorded measurements. The 
running account bills shall be submitted by the contractor for the 
works executed on the basis of recorded measurements on the format 
of the Department in triplicate on or before the date of every month 
fixed by Engineer-In- Charge. 

 
 

Engineer-In-Charge shall arrange to have the bills verified by taking or 
causing to be taken wherever required the requisite measurement of 
the work. Payments on account of the amounts admissible shall be 
made by the Engineer-In-Charge certifying the sum to which 
contractor is considered entitled by way of running account bill at 
such rates decided by the Engineer-In-Charge. 

The amount admissible shall be paid by tenth working day after the 
day of presentation of the bill by the contractor, together with all 
details. In the event of failure of the contractor to submit the bill, 
Engineer-In-Charge shall prepare or cause to be prepared such bill in 
which event no claim or what so ever on delay in payments shall be 
entertained. 

However, in respect of i) AC works and ii) Mechanical works viz., 
cranes, Monorail, special conveyor system, sliding doors, platforms, 
passenger/service lifts, compressed air facility, hot water guarantors, 
rotors, flash mixers and agitators etc., a) 76.5% pro-rata payment 
will be made on delivery of equipment and subject to acceptance by 
conducting necessary tests. 
b) 13.5% pro-rata payment on completion of installation and c) 10.0% 
on completion of testing, commissioning and handing over. 

All payments made against running accounts will be treated as 
intermediate advances which will finally be adjusted in the final bill, 
prepared on completion of the work and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected.  

Any certificate given by the Engineer- in-Charge relating to the work 
done or materials delivered forming part of such payment, may be 
modified or corrected by any subsequent such certificate(s) or by the 
final certificate and shall not by itself be conclusive evidence that any 
work or materials to which it relates is/are in accordance with the 
contract and specifications. Any such interim payment, or any part 
thereof shall not in any respect conclude, determine or affect in any 
way powers of the Engineer-in-Charge under the contract or any of 
such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract. 
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Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided without 
prejudice to the right of the department to take action under the terms 
of this contract for delay in the completion of work, if the extension of 
date of completion is not granted by the competent authority. 

Engineer-in-Charge in his sole discretion to the effect that the work 
has been completed up to the level in question make interim advance 
payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel 
level (including sunshade etc.) and slab level, for each floor working 
out at 75% of the assessed value. The advance payments so allowed 
shall be adjusted in the subsequent interim bill by taking detailed 
measurements thereof. 

Engineer-in-Charge in his sole discretion to the effect that the work 
has been completed up to the level in question make interim advance 
payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel 
level (including sunshade etc.) and slab level, for each floor working 
out at 75% of the assessed value.  

The advance payments so allowed shall be adjusted in the subsequent 
interim bill by taking detailed measurements thereof. 

 
 

CLAUSE 8 
 
COMPLETION CERTIFICATE 

Within ten days of the completion of work, the Contractor shall give 
notice of such completion to the Engineer-in-charge and within ten 
days of receipt of such notice the Engineer-in- charge shall inspect the 
work and if there is no defect in the work, shall furnish the Contractor 
with a certificate of completion, otherwise a provisional certificate of 
completion indicating the defects (a) to be rectified by the Contractor 
and/or (b) for which payment will be made at reduced rates shall be 
issued but no such certificate of completion provisional or otherwise 
shall be issued nor shall the work be considered to be complete until 
the Contractor shall have removed from the premises on which the 
work shall be executed all scaffolding surplus material and rubbish 
and all huts and sanitary arrangements required for this or their 
work people on the site in connection with execution of works shall 
have been erected or constructed by the Contractor and cleaned off the 
dirt from all the wood works, doors, windows, walls, floors or which 
other parts of any building in upon or about the work is to be executed 
or any of which he may had possession for the purpose of execution 
thereof and not until the work shall have been measured by the 
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Engineer-in-charge. If the Contractor shall fail to comply with 
requirements of this clause as to removal of scaffoldings, surplus 
materials and rubbish and all huts and sanitary arrangements as 
aforesaid and cleaning of dirt on or before the date fixed for the 
completion of the work, the Engineer-in-charge may, at the expense of 
the Contractor remove such scaffolding, surplus materials and rubbish 
etc., and   dispose of the same as he thinks fit clean of such dirt as 
aforesaid, and the Contractor shall forthwith pay the amount of all 
expense so incurred and shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

 

CLAUSE 8A 
 
CONTRACTOR TO KEEP SITE CLEAN 

When the annual repair and maintenance work is carried out, the 
splashes and droppings from whitewashing, color washing, painting 
etc., on walls, floors, doors, windows etc., shall be removed and the 
surface cleared simultaneously with the completion of these items of 
work in the individual rooms, quarters or premises etc., where the 
work is done without waiting for the actual completion of all the other 
items or work in the contract. In case the Contractor fails to comply 
with requirement of this clause, the Engineer-in-charge shall have the 
right to get this work done at the cost of the Contractor either Institute 
ally or through another agency. Before taking such action, the 
Engineer-in-charge shall give ten days’ notice in             writing to the 
Contractor. 

        CLAUSE 8B  DELETED 

CLAUSE 9 
 
PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor in the same manner 
as specified in interim bills within three months of physical completion 
of the work or within one month of the date of the final certificate of 
completion furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after submission of 
the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which 
there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible-be made 
within the period specified herein under, the period being reckoned 
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from the date of receipt of the bill by the Engineer- in- Charge or his 
authorized persons, complete with account of materials issued by the 
Department and dismantled materials. 

 

If the Tendered value of work is, 

up to Rs. 45 lakhs: 2 months. 
more than Rs.45 lac& up to Rs.2.5 Cr: 3 

months. exceeds Rs. 2.5 Cr: 6 months. 

 

 

CLAUSE 9A 
PAYMENT OF CONTRACTOR’S BILL TO BANKS 

Payments due to the Contractor may, if so desired by him, be made 
to his bank instead of direct to him provided that Contractor furnishes 
to the Engineer-in-charge; 

1) an authorization in the form of legally valid documents such as a 
power of attorney conferring authority on the bank to receive payment 
and 

2) His own acceptance of the correctness of the account made out as 
being due to him by Institute or his signature on the bill or other 
claims preferred against Institute before settlement by the Engineer-in-
charge of the account or claim by payment to the Bank. While the 
receipt given by such bank shall constitute a full and sufficient 
discharge for the payment, the Contractor should whenever possible 
present his bills duly receipted and discharged through his bankers. 

Nothing herein contained shall operate to create in favor of the bank 
any rights or equities vis-à-vis the Director, Raman Research Institute. 

CLAUSE 10 
 
MATERIALS SUPPLIED BY THE INSTITUTE DELETED 

 
 
 

CLAUSE 10A 
 
MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials, 
required for the work other than those which are stipulated to be 
supplied by the Government. 

The contractor shall, at his own expense and without delay, supply to 
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the Engineer-in- charge samples of materials to be used on the work 
and shall get these approved in advance. All such materials to be 
provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor 
shall, if requested by the Engineer-in-charge furnish proof, to the 
satisfaction of the Engineer-in-charge that the materials so comply. 

 

The Engineer-in-charge shall within thirty days of supply of samples or 
within such further period as he may require intimate to the 
Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor 
shall forthwith arrange to supply to the Engineer-in-charge for his 
approval, fresh samples complying with the specifications laid down in 
the contract. When materials are required to be tested in accordance 
with specifications, approval of the Engineer-in-charge shall be issued 
after the test results are received. 

The Contractor shall at his risk and cost submit the samples of 
materials to be tested or analyzed and shall not make use of or 
incorporate in the work any materials represented by the samples until 
the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-charge. The Contractor shall not be 
eligible for any claim or compensation either arising out of any delay 
in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and 
shall provide all facilities that the Engineer-in-charge may require for 
collecting, and preparing the required number of samples of such tests 
at such time and to such place or places as may be directed by the 
Engineer-in-charge and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer- in-charge or his authorized 
representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for 
the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 

The Engineer-in-charge shall have full powers to require the removal 
from the premises all materials which in his opinion are not in 
accordance with the specifications and in case of default, the Engineer-
in-charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-charge shall also have full powers to 
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require other proper materials to be substituted thereof and in case of 
default, the Engineer-in-charge may cause the same to be supplied 
and all costs which may attend such removal and substitution shall be 
borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab 
at the site for conducting routine field tests. The lab shall be equipped 
at least with the testing equipment as specified in schedule F. 

 
 

CLAUSE 10B (i)  

SECURED ADVANCE 

The contractor, on signing an indenture in the form to be specified by 
the Engineer-in- charge, shall be entitled to be paid during the 
progress of the execution of the work up to 90% of the assessed value 
of any materials which are in the opinion of the Engineer-in- charge 
non-perishable, non-fragile and non-combustible and are in 
accordance with the contract and which have been brought on the 
site in connection therewith and are 

adequately stored and/ or protected against damage by weather or 
other causes but which have not at the time of advance been 
incorporated in the works. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the 
work, the amount of such advance shall be recovered/ deducted from 
the next payment made under any of the clause or clauses of this 
contract. 

Such secured advance shall also be payable on other items of 
perishable nature, fragile and combustible with the approval of the 
Engineer-in-charge, provided the contractor provides a comprehensive 
insurance cover for the full cost of such materials. The decision of the 
Engineer-in-charge shall be final and binding on the contractor in this 
matter. No secured advance shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel, etc. 

 

CLAUSE 10B (ii) – DELETED 

 

 

CLAUSE 10 C– DELETED 
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CLAUSE 10 D 
 

DISMANTLED MATERIALS ARE GOVERNMENT PROPERTY 

The Contractor shall treat all materials obtained during dismantling of 
a structure, excavation of the site for a work etc., as Government’s 
property and such materials shall be disposed off to the best advantage 
of Government according to instructions in writing issued by the 
Engineer-in-charge. 

CLAUSE 10E – DELETED 

 

CLAUSE11 
WORK TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATIONS, DRAWINGS, ORDERS, ETC., 

The contractor shall execute the whole and every part of the work in the 
most substantial and workmanlike manner both as regards materials 
and otherwise in every respect in strict accordance with the 
specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect 
of the work signed by the Engineer-in-Charge and the contractor shall 
be furnished free of charge one copy of the contract documents together 
with specifications, designs, drawings and instructions as are not 
included in the standard specifications of the Institute or in Central 
Public Works Institute or in any Bureau of Indian Standard or any 
other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with 
the care and diligence execute and maintain the works and provide all 
labour and materials, tools and plants including for measurements and 
supervision of all works, structural plans and other things of temporary 
or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility 
for adequacy, suitability and safety of all the works and methods of 
construction. 

 

CLAUSE 11A 
ACTION WHERE NO SPECIFICATION 

In the case of any class of work for which there is no Institute specifications 
such work shall be carried out generally in accordance with CPWD 
specification and if there are no details of CPWD specification book then it 
shall be executed as per Bureau of Indian Standard specification. In case 
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there is no such specification in Bureau of Indian Standards the work shall 
be carried out in all respects in accordance with the instruction and 
requirement of the Engineer-in-charge. 

 
 

CLAUSE 12 

DEVIATIONS/ VARIATIONS E TENT AND PRICING 

The Engineer-in-charge shall have power (i) to make alteration in, 
omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him 
to be necessary or advisable during the progress of the work, and (ii) to 
omit a part of the work(s) in case of non-availability of a portion of the 
site or for any other reasons and the contractor shall be bound to carry 
out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally 
provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of 
the works, shall 

be carried out by the contractor on the same conditions in all 
respects including price on which he agreed to do the main work 
except as hereafter provided: 

12.1 : The time for completion of the works shall, in the event of 
any deviations resulting in additional cost over the tendered value 
sum being ordered, be extended, if requested by the contractor, as 
follows: 

i) In the proportion which the additional cost of the altered, 
additional or substituted work, bears to the original tendered 
value plus. 

ii) 25% of the time calculated in (i) above or such further 
additional time as may be considered reasonable by the 
Engineer-in-charge. 

12.2 : Extra items and pricing 

A. For major works: 

In the case of Extra items (items that are completely new, and are in 
addition to the items contained in the contract) , the contractor may 
within 15 days of receipt of order or occurrence of the item(s), claim 
rate supported by proper analysis, for the work and the Engineer-in-
charge shall within prescribed time limit of the receipt of the claims 
supported by analysis after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates on the basis of 
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market rates and the contractor shall  be paid in accordance with the 
rates so determined. 

 
12.3 : Substituted item, pricing 

A. For major/ capital works: 

In the case of substituted items (items that are taken up with partial 
substitution are in lieu of items of work in the contract), the rate for 
the agreement item (to be substituted) and substituted item shall also 
be determined in the manner as mentioned in the following para. 

i) If the market rate for the substituted item so determined is more 
than the market rate of the agreement item (to be substituted), the 
rate payable to the contractor for the substituted item shall be the 
rate for the agreement item (to be substituted) so increased to the 
extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

ii) If the market rate for the substituted item so determined is less 
than the market rate of the agreement item (to be substituted), the 
rate payable to the contractor for the substituted item shall be the 
rate for the agreement item (to be substituted) so decreased to the 
extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

 

12.4 : Deviated quantities, pricing 

A. For major/ capital works: 

In the case of contract items, substituted items, contract cum 
substituted items, which exceed the limits as below, the contractor 
may within fifteen days of receipt of order of occurrence of the excess, 
claim revision of the rates, supported by proper analysis for the work 
in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of 
quantities, the Engineer-in-charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration 
to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of market rates and the contractor shall be paid in 
accordance with the rates so determined. 

Prescribed time limits are as under: 

If the Tendered value of work is 

up to Rs.45 lac : 30 days. 

More than Rs.45 lac and up to Rs. 2.5 Cr    : 45days.  
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Exceeds Rs. 2.5 Cr          : 60days. 
 
A. For major/ capital works: 

The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of limits laid down in Schedule ' F ', 
and the Engineer-in- charge shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration 
any reply received from him within fifteen days of the receipt of the notice, 
revise the rates for the work in question within one month of the expiry of the 
said period of fifteen days having regard to the market rates. 

 

12.6: 

The contractor shall send to the Engineer-in-charge once in a month, an up 
to-date account giving complete details of all claims for additional payments 
to which the contractor may consider himself entitled and of all additional 
work ordered by the Engineer-in-charge which he has executed during the 
preceding quarter failing which the contractor shall be deemed to have 
waived his right. However, the Administrative Officer, RRI may authorize 
consideration of such claims on merits. 

12.7: 

Any operation incidental for proper execution of the item included in the 
Schedule of quantities or in the Schedule of rates mentioned above, whether 
or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates as the case may be. 
Nothing extra shall be admissible for such operations. 

 
CLAUSE 13 
FORE CLOSURE OF CONTRACT DUE TO ABANDONMENT 
OR REDUCTION INSCOPE OFWORK 

If at any time after acceptance of the tender, Engineer-in-Charge shall 
decide to abandon or reduce the scope of the works for any reason 
whatsoever and hence not require the whole or any part of the works to be 
carried out, the Engineer-in-Charge shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the works in full but which he did not derive 
in consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works 
executed at site and, in addition, a reasonable amount as certified by the 
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Engineer-in-Charge for the items hereunder mentioned which could not be 
utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g., temporary 
access roads, temporary labor huts, staff quarters and site office, 
storage accommodation and water storage tanks. 

(ii) Government/Department shall have the option to take over 
contractor’s materials or any part thereof either brought to site or of 
which the contractor is legally bound to accept delivery from suppliers 
(for incorporation in or incidental to the work) provided, however 
Government/ Department shall be bound to take over the materials 
or such portions thereof as the contractor does not desire to retain. 
For materials taken over or to be taken over by Government/ 
Department, cost of such materials as detailed by Engineer-in- 
Charge shall be paid. The cost shall, however, take into account 
purchase price, cost of transportation and deterioration or damage 
which may have been caused to materials whilst in the custody of the 
contractor. 

(iii) If any materials supplied by Government/ Department are rendered 
surplus, the same except normal wastage shall be returned by the 
contractor to Government/ Department at rates not exceeding those 
at which these were originally issued, less allowance for any 
deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to Government/ Department 
stores, if so, required by Government/ Department, shall be paid. 

(iv) Reasonable compensation for transfer of T & P from site to 
contractor’s permanent stores or to his other works, whichever is less. 
If T & P are not transported to either of the said places, no cost of 
transportation shall be payable. 

(v) Reasonable compensation for repatriation of contractor’s site staff 
and imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents 
and evidence as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 

The reasonable number of items on (i), (iv) and (v) above shall not be in 
excess of 2% of the cost of the work remaining incomplete on the date of 
closure, i.e., total stipulated cost of the work as per accepted tender less the 
cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the Government/ Department as 
per item (ii) above. Provided always that against any payments due to the 
contractor on this account or otherwise, the Engineer-in-Charge shall be 
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entitled to recover or be credited with any outstanding balances due from 
the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by 
the Government/ Department from the contractor under the terms of the 
contract. 

CLA USE 14- DELETED 

        

CLAUSE 15 -DELETED 
 
 

CLAUSE 16 
ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All works under or in course of execution or executed in pursuance 
of the contract, shall at all times be open and accessible to the 
inspection and supervision of the Engineer-in- charge, his authorized 
subordinates in charge of the work and all the superior officers, 
officer of the Quality Assurance unit of the Institute or any 
organization engaged by the Institute for Quality Assurance and of the 
Chief Technical Examiner’s office and the contractor shall, at all times, 
during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and instructions 
or have a responsible agent duly accredited in writing, present for that 
purpose. Orders given to the contractor’s agent shall be considered to 
have the same force as if they had been given to the contractor 
himself. 

If it shall appear to the Engineer-in-charge or his authorized 
subordinate in-charge of the work or to the Authority in charge of 
Quality Assurance or his subordinate officers or the officers of the 
organization engaged by the Institute for Quality Assurance or to the 
Chief Technical Examiner or his subordinate officers that any work 
has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the contract, the 
contractor shall, on demand in writing which shall be made within 
twelve months (six months in the case of work costing Rs.10 lakhs 
and below except road work) of the completion of the work from the 
Engineer-in- charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and reconstruct the 
work so specified in whole or in part, as the case may require or as 
the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own 
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charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in-charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as 
under clause 2 of the contract (for non- completion of the work in 
time) for this default. 

In such case the Engineer-in-charge may not accept the item of work at 
the rate applicable under the contract but may accept such items at 
reduced rates as the authority specified in Schedule `F’ may consider 
reasonable during the preparation, of on account bills or final bill if the 
item is so acceptable without detriment to the safety and utility of the 
item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-charge to be conveyed in 
writing in respect of the same will be final and binding on the 
contractor. 

CLAUSE 16A 
NOTICE TO BE GIVEN BEFORE COVERING UP 

The Contractor shall give not less than seven days’ notice in writing to 
the Engineer-in- charge or his authorized subordinate in charge of the 
work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of measurement and shall not cover up and 
placed beyond the reach of measurement any work without the 
consent in writing of the Engineer-in-charge or his authorized 
subordinate in charge of the work shall within the aforesaid period of 
seven days inspect the work and if any work shall be covered up or 
placed beyond the reach of measurement without such notice having 
been given or the Engineer-in-charge’s consent be obtained the same 
shall be uncovered at the Contractor’s expense, or in default thereof no 
payment or allowance shall be made for such work or the materials 
with which the same was executed. 

 

CLAUSE 17A 
 
CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING 
MAINTENANCE PERIOD 

If the Contractor or his working people shall break, deface, injure or 
destroy any part of a building in which they may be working or any 
buildings, road, kerbs, fence, enclosure, water pipes, cables, drains, 
electric and telephone posts or wire, trees, grass or grass land or 
cultivated ground contiguous to the premises on which the work or 
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any part of it is being executed, or if any damage shall happen to the 
work while in progress from any cause whatever or if any defects 
shrinkage or other faults appear in the work within twelve months (6 
months in the case of any work other than road work costing 
Rs,10,00,000/- and below) after a certificate of final or otherwise of its 
completion shall have been given by the Engineer-in-charge as 
aforesaid arising out of defective or improper materials or 

workmanship, the Contractor shall after receipt of notice in writing in 
that behalf make the same good at his own expense, or in default the 
Engineer-in-charge may cause the same to be made good by other 
workmen and deduct the expense (of which the certificate of the 
Engineer-in-charge shall be final) from any sums that may then, or at 
any time thereafter become due to the Contractor, or from his Security 
Deposit or the proceeds of sale thereof, or of a sufficient portion 
thereof the Security Deposit of the Contractor shall not be refunded 
before the expiry of twelve calendar months after the issue of the 
certificate of final or otherwise of completion of work, or till the final 
bill has been prepared and passed whichever is later. 

Engineer-in-Charge shall give notice to the contractor of any defects 
before the end of the Defect Liability Period, which begins on the date 
of completion. The Defect Liability Period shall stand automatically 
extended for as long as defects remain to be rectified. Every time 
notice of defect is given, the contractor shall correct the notified 
defects within the period specified by Engineer-in-charge. 

However, for contract exclusively for earth work or jungle clearance 
where defect liability period is not relevant, Security Deposit if any 
paid may be refunded along with payment of final bill subject to 
labour clearance vide Clause 45. 

Further in case where the contract provides for completion in phases, 
the Engineer-in- charge at his discretion may allow part refund of 
Security Deposit after expiry of 12 months (6 months in case of any 
works other than road work costing Rs.10,00,000 and below) from the 
date of completion for each phase but not before the payment of final 
bill for the entire contract. 

 

CLAUSE 17B 
SPECIAL CONDITION ON TAKING INSURANCE POLICY FOR 
THE WHOLE WORK ORDER VALUE BY THE CONTRACTORS' 

As per Clause 17A of the Conditions of Contract, the Contractors’ 
have to make good at their own expense the damages occurred due to 
any accident from any cause during the work in progress or nearing 
completion of the work. In order to fulfill this clause and also to take 
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the responsibility of handing over the site to the full satisfaction of 
the Engineer-in-Charge and till the contractor gets the certificate or a 
letter of taking over the site facility/ building/works, the contractor 
shall be responsible to re-do the works damaged from any cause. For 
this purpose, the contractor shall insure the whole work the moment 
the work order is received and before agreement is signed for the 
entire work order value under contractor’s all risk insurance policy 
[CAR]. The third-party liability and Cross-liability shall also be covered 
under the policy. The Contractors shall consult the insurance 
companies and also the principal employer i.e., the Engineer-in-
Charge and take the insurance policy for CAR. In case of any accidents 
during the work or nearing completion of the work [other than during 
the defect liability period for which Clause-17A is applicable], the 
Contractors are totally responsible to re-do the damages and hand 
over site in acceptable condition to the Engineer-in-Charge and await 
a letter from the Department that the site has been taken over. Till 
such time, the Contractors are responsible for all the damages from 
any cause. 

Note: Contractor should also obtain insurance policy to cover all the 
laborers engaged in the work. 

In the event of contractor failing to keep insurance alive, Department 
reserves right to take appropriate action including withholding the 
payments due to the Contactor. 

 
 

CLAUSE 18 

CONTRACTOR TO SUPPLY TOOLS AND PLANTS ETC., 

The Contractor shall supply and provide at his own cost all materials 
(except such special materials, if any as may in accordance with the 
contract be supplied from the Engineer-in- charge’s stores) plant, 
tools, appliances, implements, ladders, cartage, tackle, scaffolding and 
temporary works requisite for the proper execution of the work, 
whether original, altered or substituted and whether included in the 
specification or other documents forming part of the contract or 
referred to in these conditions or not or which may be necessary for 
the purpose of satisfying or complying 

with the requirements of the Engineer-in-charge as to any matters as 
to which under these conditions he is entitled to be satisfied or which 
he is entitled to require together with carriage thereof to and from the 
work. 

The Contractor shall also supply without charge the requisite number 
of persons with the means and materials necessary for the purpose of 
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setting out works and counting, weighing and assisting in the 
measurement or examination at any time and from time to time of 
the work or materials failing his so doing the same may be provided by 
the Engineer-in-charge at the expenses of the Contractor and the 
expense may be deducted from any money due to the Contractor 
under the contract or the proceeds of sale thereof or of a sufficient 
portion thereof. 

 

CLAUSE 18A 
RECOVERY OF COMPENSATION PAID TO WORKMEN 

In every case which by virtue of the provisions of section 12 sub-
section (i) of the workman’s compensation act, 1923, Institute is 
obliged to pay compensation to workmen employed by the Contractor 
in execution of the work, Institute will recover from the Contractor the 
amount of the compensation so paid and without prejudice to the rights 
of Institute under section-12 sub-section (2) of the said act, Institute 
shall be at liberty to recover such amounts or any part thereof by 
deducting it from the security Deposit or from any sum due by the 
Institute to the contract whether under this contract or otherwise, 
Institute shall not be bound to contest any claim made against it under 
section 12, sub-section (1) of the said act except on the written request 
of the Contractor and upon his giving to Institute full security for all 
costs for which Institute might become liable in Consequence of 
contesting such claim. 

 

CLAUSE 18B 
ENSURING PAYMENT AND AMENITIES TO WORKERS IF 
CONTRACTOR FAILS 

In every case in which by virtue of the provisions of the contract Labour 
(Regulation and Abolition Act 1970) and of the Contract Labour 
Regulation and Abolition Central Rules, 1971, Institute is obliged to 
pay any amounts of wages to workman employed by the Contractor in 
execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said act 
and the rules under clause 19 or under the rules framed by Institute 
from to time for the protection of health and sanitary arrangements for 
workers employed by Institute Contractor, Institute will recover from 
the Contractor the amount of wages so paid or the amount of 
expenditure so incurred and without prejudice to the right of the 
Institute under section 20 sub- section (2) and section 21 sub-section 
(4) of the Contract Labour (R&A) act 1970Institute shall be at liberty to 
recover such amount or any part thereof by deducting it from any sum 
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due by the Institute to the contractor whether under this agreement or 
otherwise Institute shall not be bound to contest any claim made 
against it under section 20 sub-section (1) and section 21 sub section 
(4) of the said Act except on the written request of the Contractor and 
upon his giving to the Institute full security for all costs for which 
Institute might become liable in contesting such claim. 

 
 

CLAUSE 19 
LABOUR LAWS/ SAFETY PROVISIONS TO BE COMPLIED BY THE 
CONTRACTOR 

Contractor shall follow all laws, regulations and acts of Central/ State 
Government and other statutory bodies relating to engaging labourers 
in work, wages and all related provisions and indemnify Institute 
against payment to be made under and for the observance of the said 
labour laws. 

Engineer-in-Charge concerned shall have the right to deduct from 
the moneys due to the contractor, any sum required or estimated to 
be required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of any of the conditions of the contract for the 
benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the 
contract or non-observance of the Regulations. 

Further, contractor at his own expense shall arrange and comply with 
the safety provisions as per labor laws and health & sanitary 
arrangements for the workers as per the extent rules. 

 

CLAUSE 20 
MINIMUM WAGES ACT 

Contractor shall comply with all the provisions of the Minimum Wages 
Act 1948, Contract Labour (Regulation and Abolition) act, 1970 and 
rules framed thereunder and other labour laws affecting Contract 
Labour that may be brought into force from time to time. 

CLAUSE 21 

WORK NOT TO BE SUBLET - ACTION IN CASE OF INSOLVANCY 

The contract shall not be assigned or sublet without the written 
approval of the Engineer-in- charge and if the Contractor shall assign 
or sublet this contract or attempt to do so or become insolvent or 
commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so or if any bribe gratuity, gift, loan, 
perquisite reward or advantage, pecuniary or otherwise shall either 
directly or indirectly be given, promised or offered by the Contractor or 
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any of his employees or agents to any public officer or person in the 
employ of the Institute in any way relating to his Officer or 
Employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in- charge 
may thereupon on behalf of the Director, Raman Research Institute 
shall have power to adopt any of the course specified in Clause 3 as he 
may best deem suited in the interest of Institute, in the event of any of 
those courses being adopted the consequences specified in the said 
clause 3 shall ensure. 

CLAUSE 22 
 
COMPENSATION PAYABLE ARE WITHOUT REFERNCE TO ACTUAL 
LOSS OR DAMAGES 

All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be 
applied to the use of Institute without reference to the actual loss or 
damage sustained and whether or not any damage shall have been 
sustained. 

CLAUSE 23 
CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED. 

Where the Contractor is a partnership firm, the previous approval 
in writing of the Engineer-in- charge shall be obtained before any 
change is made in the constitution of the firm. Where the Contractor is 
an individual or a Hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained before the Contractor 
enters into any partnership agreement where under the partnership 
firm would have the right to carry out the work hereby undertaken by 
the Contractor. If previous approval as aforesaid is not obtained, the 
contractor shall be deemed to have been assigned in contravention of 
clause 21 hereof and the same action may be taken and the same 
consequences shall ensure as provided in the said clause 21. 

CLAUSE 24 - DELETED 
 

CLAUSE 25 
 
SETTLEMENT OF DISPUTES AND ARBITRATION 

a) If any dispute or differences of any kind whatsoever were to arise 
between the Engineer-in- charge, RRI and the Contractor regarding 
the following matters namely. 

i) The meaning of the specifications, designs, drawings and 
instructions herein before mentioned. 
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ii) The quality of workmanship or materials used on the work and 

iii) Any other question, claim, right, matters, thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions or orders, or those conditions 
or failure to execute the same whether arising during the progress 
of the work after the completion, termination or abandonment 
thereof, the dispute shall, in the first place be referred to the 
Administrative Officer, RRI who has Jurisdiction over the work 
specified in the contract with the details of claims, justification for 
the same with supporting documents such as analysis of rates, cash 
vouchers and other relevant particulars. The Administrative Officer, 
RRI shall within a period of sixty days from the date of being 
requested by the Contractor to do so or from the date of furnishing of 
required particulars whichever is later shall give written notice of his 
decision to the contractor. 

If the Administrative Officer, RRI fails to give notice of his decision 
within a period of 60 days from the date of receipt of (i) the 
Contractor’s request in writing for settlement of dispute or difference 
as aforesaid or (ii) relevant particulars from the Contractor in 
support of his claims whichever is later. (OR) 

If the decision of the Administrative Officer, RRI is not acceptable to 
the Contractor, he may approach the Director of RRI within a period 
of 15 days from the date of expiry of 60 days specified above. The 
Director of RRI shall within a period of further 90 days from the date 
of receipt of request from the contractor or from the date of receipt of 
relevant particulars from the contractor in support of claims 
whichever is later give notice of his decision (s) to the Contractor. 

b) Subject to other forms of settlement hereinafter provided the Director 
of RRI decision in respect of every dispute or difference so referred 
shall be final and binding upon the Contractor. The said decision 
shall forthwith be given effect to and Contractor shall proceed with 
the execution of the work with all due diligence. 

c) Remedy 

1. When Director of RRI decision is not acceptable to Contractor OR 

2. Director of RRI fails to give decision within 90 days. 

In case the decision of the Director of RRI is not acceptable to the 
Contractor or Director of RRI fails to give decision within 90 days 
specified above, the Contractor may approach the Law court 
specified in Schedule ‘F’ for settlement of dispute after giving due 
written notice in this regard to the Director of RRI. 

d) Whether the claim is referred to the Administrative Officer, RRI/ 
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Director of RRI or to the Law Courts, as the case may be, the 
Contractor shall proceed to execute and complete the works with all 
due diligence pending settlement of the said dispute or differences. 

Obligations of the Engineer-in-charge and Contractor shall 
remain unsettled during considerations of dispute. 

e) The reference of any dispute or dispute (s) or difference(s) to 
Administrative Officer, RRI or the Director of RRI or the Law Court 
may proceed not withstanding that the work shall then be or be 
alleged to be complete provided always that the obligations of the 
Engineer-in-charge and the Contractor shall not be altered by reason 
of the said dispute or difference being referred to Administrative 
Officer, RRI/ Director of RRI or the Law Court during the progress of 
the works. 

 

CLAUSE 25A- DELETED 

 

CLAUSE 26  

PATENT RIGHTS 

The Contractor shall fully indemnify the President of India against any 
action, claim or proceeding relating to infringement or use of any patent 
or design on any alleged patent or design right and shall pay any 
royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or 
action brought against Government in respect of such matters as 
aforesaid the Contractor shall be immediately notified thereof and the 
Contractor shall be at liberty, at his own expense, to settle any dispute 
or to conduct any litigation that may arise there from. Provided that the 
Contractor shall not be liable to indemnify the President of India if the 
infringement of the patent or design of any alleged patent or design right 
is the direct result of an order passed by the Engineer-in-charge in this 
behalf. 

 

CLAUSE 27 – DELETED 

 

CLAUSE 28 – RENUMBERED AS CLAUSE 11A 
 

CLAUSE 29 

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM 
CONTRACTOR 
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(i) Whenever any claim or claims for payment of a sum of money 
arises out of or under the contract or against the contractor, the 
Engineer-in-Charge or the Institute shall be entitled to withhold 
and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the 
purpose aforesaid, the Engineer-in-Charge or the Institute shall be 
entitled to withhold the security deposit, if any, furnished as the 
case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts 
or if no security has been taken from the contractor, the Engineer-
in-Charge or the Institute shall be entitled to withhold and have a 
lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which 
may at any time thereafter become payable to the contractor under 
the same contract or any other contract with the Engineer-in-
Charge of the Institute or any contracting person through the 
Engineer- in-Charge pending finalization of adjudication of any 
such claim. 

It is an agreed term of the contract that the sum of money or 
moneys so withheld retained under the lien referred to above by 
the Engineer-in-charge or Institute will be kept withheld or retained 
as such by the Engineer-in-charge or Institute till the claim arising 
out of or under the contract is determined by the competent court 
and that the contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or 
retention under the lien referred to above and duly Notified as 
such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the 
Engineer- in-charge or the Institute shall be entitled to withhold 
and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any 
partner/limited company at the case may be, whether in his 
individual capacity or otherwise. 

(ii) Institute shall have the right to cause an audit and Technical 
Examination of the work and the final bills of the Contractor 
including all supporting vouchers abstract etc., to be made after 
payment of the final bill and if as a result of such audit and 
Technical Examination any sum is found to have been over paid in 
respect of any work done by the Contractor under the contract or 
any work claimed by him to have been done by him under contract 
and found not to have been executed, the Contractor shall be liable 
to refund the amount of over payment and it shall be lawful for 
Institute to recover the same from him in the manner prescribed in 
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sub clause (1) of this clause or in any other manner equally 
permissible and if it is found that the Contractor was paid less 
than what was due to him under the Contract in respect of any 
work executed by him under it, the amount of such under payment 
shall be duly paid by Institute to the contractor, without any 
interest thereon whatsoever. 

Provided that the Institute shall not be entitled to recover any sum 
overpaid, nor the contractor shall be entitled to payment of any 
sum paid short where such payment has been agreed upon between 
the Engineer-in-Charge on the one hand and the contractor on the 
other under any term of the contract permitting payment for work 
after assessment by the Engineer in Charge. 

 

CLAUSE 29A 
 
LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the Contractor (including 
Security Deposit returnable to him) under the contract may be 
withheld or retained by way of lien by the Engineer-in- charge or 
the Institute or any other contracting person or persons through 
Engineer-in-charge against any claim of the Engineer-in-charge or 
the Institute or such other person or persons in respect of payment 
of a sum of money arising out of or under any other contract made 
by the Contractor with the Engineer in charge or Institute or with 
such other person or persons. 

 

It is an agreed term of the contract that the sum of the money so 
withheld or retained under this clause by the Engineer-in-charge or 
the Institute will be kept withheld or retained as such by the 
Engineer-in-charge or the Institute or till his claim arising out of 
the same contract or any other contract is either mutually settled 
or determined by the competent court, as the 

case may be and that the contractor shall have no claim for interest 
or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause 
and duly notified as such to the contractor. 

CLAUSE 30 
 
TERMINATION OF CONTRACT ON DEATH OF THE CONTRACTOR 

 
Without prejudice to any of the rights or remedies under this 
contract, if the Contractor dies, the Engineer-in-charge on behalf of 
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the Director, Raman Research Institute shall have the option of 
terminating the contract without compensation to the Contractor. 
 

 

CLAUSE 31 WATER SUPPLY 

The contractor(s) shall make his/their own arrangements for water 
required for the work and nothing extra will be paid for the same. 
This will be subject to the following conditions. 

i) That the water used by the contractor(s) shall be fit for 
construction purposes to the satisfaction of the Engineer-in-
Charge. 

ii) The Engineer-in-Charge shall make alternative arrangements for 
supply of water at the risk and cost of contractor(s) if the 
arrangements made by the contractor(s) for procurement of 
water are in the opinion of the Engineer-in- Charge, 
unsatisfactory. 

Institute Supply, if available: 

Water, if available and separable, may be supplied to the 
contractor by Institute only at the single point subject to the 
following conditions: - 

i) The water charges @ 1% shall be recovered on gross amount of the 
work done. 

ii) The contractor(s) shall make his/their own arrangement of water 
connection and laying of pipelines from existing main of source of 
supply. 

iii) The Institute do not guarantee to maintain uninterrupted supply of 
water and it will be incumbent on the contractor(s) to make 
alternative arrangements for water at his/ their own cost in the 
event of any temporary break down in the Institute water main so 
that the progress of his/their work is not held up for want of water. 
No claim of damage or refund of water charges will be entertained 
on account of such break down. 

Alternative water arrangements: 

i) Where there is no piped water supply arrangement and the water is 
taken by the Contractor from the wells or hand pump constructed 
by the Institute no charge shall be recovered from the Contractor 
on that account. The Contractor shall, however, draw water at such 
hours of the day that it does not interfere with the normal use for 
which the hand pump and wells are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his 
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use, the cost of which shall be recoverable from him. The Engineer-
in-charge shall be the final authority to determine the cost 
recoverable from the Contractor on this account. 

ii) The Contractor shall be allowed to construct temporary wells in 
Institute land for taking water for construction purposes only after 
he has got permission of the Engineer-in- charge in writing. No 
charges shall be recovered from the Contractor on this account, but 
the Contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall also be responsible, for 
any accidents or damage caused due to construction and 
subsequent 

maintenance of the wells and shall restore the ground to its 
original condition after the wells are dismantled on completion of 
the work. 

 
 

CLAUSE 32 ELECTRICITY 

Electricity, if available in the premises and separable, may be 
provided to the contractor by Institute only at the single point 
subject to the following conditions: - 

i) The Contractor has to make his own arrangement to tap 
Electricity from a 3 phase/ single phase supply from location 
decided by Engineer-in-charge. Electricity supply will be made 
available only on metered basis. Electric charges will be 
recovered at actuals. 

ii) In all cases where/when the energy meter is not installed, 
defective energy meter is not replaced or not rectified 
immediately, the consumption charges towards electricity will be 
recovered on the basis of the total wattage of the load multiplied 
by the number of hours utilized. In all such cases the Contractor 
shall maintain a log book indicating wattage of the load and 
hours of consumption and get the same attested by Engineer- 
in-charge at appropriate time without fail. The decision of 
Engineer-in- charge in the matter shall be final. 

 

Note: Please refer Guide lines for temporary power supply at 
site and general   safety procedures, attached. 
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CLAUSE 33 
 
RETURN OF INSTITUTE SURPLUS MATERIALS TO INSTITUTE 

 
Not with standing anything contained to the contrary in any or all 
the clauses of this contract where any materials for the execution 
of the contract are procured with the assistance of Government 
either by issue from Government stocks or purchase under orders 
made or permits or licenses issued by the Government the 
Contractor shall hold the said material as trustee for Government 
and use such materials economically and solely for the purpose of 
the contract and not dispose of them without the permission of 
the Government and return, if required by Engineer-in-charge all 
surplus, serviceable materials that may be left with him after the 
completion of the contract or at its termination for any reason 
whatsoever on being paid or credited such price as the Engineer-
in-charge shall determine having due regard to the condition of 
the material. The price allowed to the Contractor, however, shall 
not exceed the amount charged to him excluding the storage 
charges, if any. The contractor shall also not be entitled to cartage 
and incidental charges for returning the surplus materials from 
and to the stores where from they were issued. The decision of 
Engineer-in-charge shall be final and conclusive. 

In the event of breach of aforesaid conditions, the contractor shall 
in addition to throwing himself open to action for contravention of 
the terms of licenses or permits and/or for criminal breach of 
trust, be liable to compensate the Government for all moneys, 
advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

CLAUSE 34 – DELETED  

CLAUSE 35 - DELETED 

 

CLAUSE 36 

EMPLOYMENT OF GRADUATE/ DIPLOMA ENGINEERS 

Contractors Superintendence, Supervision, Technical Staff & 
Employees 

(i) The contractor shall provide all necessary superintendence 
during execution of the work and all along thereafter as may be 
necessary for proper fulfilling of the obligations under the 
contract. 
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The contractor shall immediately after receiving letter of 
acceptance of the tender and before commencement of the work, 
intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(s) and other particulars 
along with certificates, of the principal technical representative to 
be in charge of the work and other technical representative(s) who 
will be supervising the work. Minimum requirement of such 
technical representative(s) and their qualifications and experience 
shall not be lower than specified in Schedule ‘F’. The Engineer-in-
Charge shall within 3 days of receipt of such communication 
intimate in writing his approval or otherwise of such a 
representative(s) to the contractor. Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative(s) according to the 

provisions of this clause. Decision of the tender accepting authority 
shall be final and binding on the contractor in this respect. Such a 
principal technical representative and other technical 
representative(s) shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in-charge and shall be available 
at site before start of work. 

 

All the provisions applicable to the principal technical representative 
under the Clause will also be applicable to other technical 
representative(s). The principal technical representative and other 
technical representative (s) shall be present at the site of work for 
supervision at all times when any construction activity is in progress 
and also present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take instructions. 
Instructions given to the principal technical representative or other 
technical representative(s) shall be deemed to have the same force as 
if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually 
available the decision of the Engineer-in- Charge as recorded in the 
site order book and measurement recorded checked/test checked in 
Measurement Books shall be final and binding on the contractor. 

Further if the contractor fails to appoint suitable technical Principal 
technical representative and/or other technical representative(s) and 
if such appointed persons are not effectively present or are absent by 
more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge 
shall have full powers to suspend the execution of the work until 
such date as suitable other technical representative(s) is/are 
appointed and the contractor shall be held responsible for the delay 
so caused to the work. The contractor shall submit a certificate of 
employment of the technical representative(s) along with every on 
account bill/ final bill and shall produce evidence if at any time so 
required by the Engineer-in-Charge at site fully during all stages of 
execution of work, during recording/checking/ test checking of 
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measurements of works and whenever so required by the Engineer-
in-Charge and shall also note down instructions conveyed by the 
Engineer-in- Charge or his designated representative(s) in the site 
order book and shall affix his/ their signature in token of noting 
down the instructions and in token of acceptance of measurements/ 
checked measurements/test checked measurements. The 
representative(s) shall not look after any other work. Substitutes, 
duly approved by Engineer-in-Charge of the work in similar manner 
as aforesaid shall be provided in event of absence of any of the 
representative(s) by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final 
and binding on the contractor, is convinced that no such technical 
representative(s) is/are effectively appointed or is/are effectively 
attending or fulfilling the provision of this clause, a recovery (non- 
refundable) shall be affected from the contractor as specified in 
Schedule ‘F’ and 

(ii) The contractor shall provide and employ on the site only such 
technical assistants as are skilled and experienced in their respective 
fields and such foremen and supervisory staff as are competent to 
give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and 
unskilled labour as is necessary for proper and timely execution of 
the work. 

The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise 
considered by the Engineer-in-Charge to be undesirable. Such person 
shall not be employed again at works site without the written 
permission of the Engineer-in-Charge and the persons so removed 
shall be replaced as soon as possible by competent substitutes. 

 

CLAUSE 37 - DELETED CLAUSE 38 - DELETED CLAUSE 38A - 
DELETED 

 
CLAUSE 39 

RELATIVE WORKING WITH INSTITUTE 

It is presumed that the Contractor is not related to any of the 
officers of the Institute. If he has any such relatives’ full particulars 
of the same should be furnished. 

 

CLAUSE 40 
RESTRICTION FOR EMPLOYING RETIRED GOVERNMENT SERVANT 

No Engineer of Gazetted rank or other Gazetted officer employed in 
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Engineering or Administrative duties in the Engineering Institute 
of the Government of India shall work as a Contractor or employ of 
contractor for a period of one year after his retirement from 
Government service without the previous permission of 
Government of India in writing. This contract is liable to be 
cancelled if either the Contractor or any of his employees is found 
at any time to be such a person who had not obtained the 
permission of Government of India as aforesaid before submission 
of the tender or engagement in the Contractor’s service as the case 
may be. 

 

CLAUSE 41 
 
RETURN OF MATERIALS & RECOVERY FOR EXCESS MATERIAL 
ISSUED 

i) After completion of the work and also at any intermediate stage in 
the event of non- reconciliation of materials issued, consumed and 
in balance - (see Clause 10), theoretical quantity of materials 
issued by the Government for use in the work shall be calculated 
on the basis and method given hereunder: - 

a. Quantity of cement & bitumen shall be calculated on the basis of 
quantity of cement & bitumen required for different items of work 
as shown in the Schedule of Rates mentioned in Schedule ‘F’. In 
case any item is executed for which standard constants for the 
consumption of cement or bitumen are not available in the above-
mentioned schedule/statement or cannot be derived from the same 
shall be calculated on the basis of standard formula to be laid 
down by the Engineer-in-Charge. 

b.   Theoretical quantity of steel reinforcement or structural steel 
sections shall be taken as the quantity required as per design or as 
authorized by Engineer-in- Charge, including authorized lappages, 
chairs etc. plus 5% wastage due to cutting into pieces, such 
theoretical quantity being determined and compared with the 
actual issues each diameter wise, section wise and category wise 
separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires 
and cables, pig lead and G.I./M.S. sheets shall be taken as 
quantity actually required and measured plus 5% for wastage due 
to cutting into pieces (except in the case of G.I./M.S. sheets it shall 
be 10%), such determination & comparison being made diameter 
wise & category wise. 

d. For any other material as per actual requirements. 
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ii)  Over the theoretical quantities of materials so computed a 
variation shall be allowed as specified in Schedule ‘F’. The 
difference in the net quantities of material actually issued to the 
contractor and the theoretical quantities including such authorized 
variation, if not returned by the contractor or if not fully reconciled 
to the satisfaction of the Engineer-in- Charge, within fifteen days of 
the issue of written notice by the Engineer-in-charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, without 
prejudice to the provision of the relevant conditions regarding 
return of materials governing the contract. Decision of Engineer-in-
Charge in regard to theoretical quantities of materials, which 
should have been actually used as per the Annexure of the 
standard schedule of rates and recovery at rates specified in 
Schedule ‘F’, shall be final & binding on the contractor. 

For non-scheduled items, the decision of the Engineer-in-Charge 
regarding theoretical quantities of materials which should have 
been actually used, shall be final and binding on the contractor. 

iii)   The said action under this clause is without prejudice to the right 
of the Government/Department to take action against the 
contractor under any other conditions of contract for not doing the 
work according to the prescribed specifications. 

CLAUSE 42 – DELETED  

CLAUSE 43 

APPRENTICE ACT TO BE COMPLIED WITH 
 

The Contractor shall comply with the provisions of the Apprentices Act 
1961 and the rules and orders issued there under from time to time. If he 
fails to do so his failure will be a breach of the contract and the Engineer-
in-charge may in his discretion cancel the contract. The Contractor shall 
also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions of the Act. 

 
CLAUSE 44 – DELETED 
 
CLAUSE 45 

RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE DELETED 
 

Security Deposit of the work shall not be refunded till the contractor 
produces a clearance certificate from the Labour officer. As soon as the 
work is virtually complete the contractor shall apply for the clearance 
certificate to the Labour officer under intimation to the Engineer- in- 
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charge. The Engineer-in-charge, on receipt of the said communication, 
shall write to the Labour officer to intimate if any complaint, its pending 
against the contractor in respect of the work. If no complaint is pending, 
on record till after 3 months after completion of the work and/or no 
communication is received from the Labour officer to this effect till six 
months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise 
due. 
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C. GENERAL GUIDELINES 
(TO BE READ IN CONJUNCTION WITH THE GENERAL 

CONDITIONS OF CONTRACT (GCC)) 
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1. MARKING BASE LINES AND LEVELS 

The Contractor shall layout his work from base lines and grades 
established by the Department, and shall be responsible for all 
measurement in connection therewith. The Contractor shall at his own 
expense furnish all stakes, template, platforms, equipment, ranges and 
labour that may be required in setting or laying out any part of the work, 
the Contractor shall be held responsible for the proper execution of the 
work to such lines and grades as may be established or indicated on the 
drawings and specifications. The Contractor shall check the bench marks 
and benches existing at the site for laying out lines and levels. The 
Contractor is to construct and maintain proper benches at the intersections 
of all main walls, in order that the lines and levels may be accurately 
checked at all times. The Contractor shall provide suitable stones with flat 
tops and built the same in concrete for temporary bench marks. All the pegs 
for setting out the works and fixing the necessary levels required for the 
execution thereof shall, if desired by the Engineer-in-charge, likewise to 
built in masonry at such places and in such mortar as the Engineer-in-
charge may determine. Theodolite, levels, prismatic compass, chain, steel 
and metallic tapes and all other surveying instruments found necessary on 
the works shall be provided by the Contractor for their own use and for 
inspection by Departmental officers. 

 
 

2. STORES & MATERIALS, INSPECTION AND AVOIDING 
INCONVENIENCE TO INSTITUTES ACTIVITIES 

Stores and material required for the work are to be stored by the 
Contractors only in places to be indicated by Engineer-in-charge. The 
Engineer-in-charge shall have the right at any time to inspect and 
examine any store and materials intended to be used in or on the works 
on the site or at any factory or workshop or other places where such 
stores or materials are being constructed or manufactured or processed 
or any place from where they are being obtained and the Contractor shall 
give such facilities as required to be given for such inspection and 
examination. 

The Engineer-in-charge shall be entitled to have tests made at any 
approved Laboratory for any stores and/or materials supplied by the 
Contractor who shall provide at his own expense all facilities (viz.,) 
arrangements required for taking samples, conveyance, packing, etc., 
which the Engineer-in-charge may require for the purpose. Testing 
charges shall be borne by the Institute. 

Any stores and materials brought to the site for use on the work shall not 
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be removed off the site without prior written approval of the Engineer-in-
charge, but on final completion of the work Contractor shall at his own 
expense remove from the site all surplus stores and materials originally 
brought by him. 

The Contractor shall not deposit materials on any site which will cause 
inconvenience to any of the Institutional activities. The Contractor shall 
undertake to clean the site free from rubbish to the satisfaction of the 
Engineer-in-charge. All surplus materials, rubbish and materials which 
may be dangerous/ cause inconvenience to the activities of the Institute 
shall be removed at the Contractor's cost and deposited at the places 
fixed by EIC. 

 

3. SPECIFICATIONS AND DRAWINGS 

The drawings furnished to the Contractor shall be interpreted and 
identified by figured dimensions and nomenclature as indicated therein. 
On no occasion the drawings shall be scaled off and transferred to work. 

In all cases where enlarged detailed drawings are given for any 
component of work, these drawings shall take precedence over those 
incorporated in general drawing to a comparatively smaller scale. 

a) Prior to the execution of the work, the contractor shall check all 
drawings, specifications and shall immediately report all errors, 
discrepancies and/or omissions discovered therein to the Engineer-
in-charge and obtain appropriate orders on the same. Any 
adjustment made by the Contractor without prior approval of the 
Engineer- in-charge shall be at his own risk, each description of item 
in the schedule of quantities shall be read in injunction with the 
relevant drawings and the specifications and the Contractor’s rate 
shall be deemed to be for such complete work unless otherwise 
specified by the Contractor while tendering. 

b) Cost of all shop drawings, fabrication drawings or form work drawings 
and details to be furnished by the Contractor shall be deemed to be 
included in his tendered rates for the work. Accordingly, approval to 
shop drawings or other fabrication drawings 

shall not be construed as authorizing award of additional work and as 
long as these belong to common individual scheme governed by 
specifications for which the Contractor has already quoted, no extra 
payment on any account will be admissible for all essential 
components that are to be necessarily executed to complete the work 
in all respects. 

c) Prior to submission for approval, Contractor shall be responsible for 
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thoroughly checking all drawings to ensure that they comply with the 
intent & requirements of contract specifications & that they fit with 
the overall building layout. Drawing found to be inaccurate/ in error 
will be returned for correction by the Contractor. 

d) For all drawings to be submitted by the Contractor for the approval of 
the Engineer- in-charge, the Contractor shall submit 2 (two) copies of 
each drawing for approval. 

e) The approval of drawing by the Engineer-in-charge shall not be 
construed as a complete dimensional check, but will indicate only 
that the general method of construction and detailing is satisfactory. 
The contractor shall be totally responsible for the dimensions and 
design, safety of the system evolved inclusive of providing 
interconnected operational accessories adequate enough to 
accomplish satisfactory completion of work. 

f) In case of difference between drawings and specifications, the 
specifications shall govern. Anything mentioned in the specification 
and not shown in the drawings or shown on the drawings but not 
mentioned in the specifications shall be like effect as if shown or 
mentioned in both. 

4. SEQUENCE OF WORK 

The sequence of work shall be generally as decided by the Engineer-in-
charge taking into consideration other connected works. 

5. CO-ORDINATION WITH OTHER CONTRACTORS 

Contractor shall extend all co-operation to the other Contractors 
executing the work, who might be working at the site. 

6. INSPECTION OF WORK 

The work shall be carried out under the directions of the Engineer-in-
charge in addition subject to inspection by the representative appointed 
by Engineer-in-charge to ensure strict compliance with the terms, 
specifications and conditions of the contract. Any failure on the part of 
the Engineer-in-charge or his representative during the progress of 
inspection of work to discover any defective work or to reject materials 
not up to standards shall not be deemed to have been accepted and 
should not be construed as waived. Any defects noticed either during the 
period of construction or after the completion up to a period of 12 months 
(6 months in the case of any work other than road work costing 
Rs.10,00,000/- and below) from the date of completion, the Contractor is 
liable to carry out all repairs/rectifications at his/ their own cost to the 
satisfaction of the Institute. Further in the event of the Contractor using 
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substandard/inferior quality of materials which at future date is not 
susceptible to replacement, for structural reasons or otherwise and if 
concurrence is given for retention of such structure, the Engineer-in- 
charge will have necessary authority to recover a proportionate sum 
decided as per his discretion. In case the structure with the use of 
substandard or inferior material cannot be retained in the 

work as per the opinion of the Engineer-in-charge, portion or portions of 
such structure/work shall be dismantled and replaced new by the 
Contractor at his own cost. Partial or entire occupancy of the premises 
shall not be construed as the acceptance of the work or materials 
incorporates in the work. No changes whatsoever to any provision of the 
specification shall be made without written authorized from the Engineer-
in-charge. 

7. MEASUREMENT 

Where mode of measurement is not specified the measurements will be 
taken at site as per latest IS code of practice for measurements. The 
Contractor or his representative shall accompany the Engineer-in-charge 
or his representative when required to do so and assist in taking the 
measurement and shall agree to the measurements recorded on the spot. 
The measurements for all works in general shall be measured as per the 
dimensions. 

All measurements shall be taken with steel tapes only. Necessary 
scaffolding, staging and ladders required for taking measurements shall 
be provided by Contractor at his cost, besides offering service of labourers 
for taking such measurements. 

If the Contractor fails to accompany the Engineer-in-charge or other 
persons who have been duly authorized by the Engineer-in-charge to take 
measurements then he should be bound by the Measurements recorded 
by the Engineer-in-charge or his representative. 

8. MAKE AND OTHER DETAILS OF MATERIALS 

The Contractor shall furnish a list of the makes and other details of 
various materials he proposes to use on the work and this would be 
subject to the approval of Institute. 

 

9. SAMPLES 

Samples of all materials to be incorporated in the work shall be 
submitted to the Engineer- in-charge for his approval without claiming 
any extra cost. The approved samples will be kept with the Engineer-in-
charge till the completion of work. Materials not conforming strictly to the 
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samples are liable to be rejected. 

 

10. NO DAMAGE TO INSTITUTE PROPERTY 

No damage should be done to the property of the Institute to the 
buildings or trees and if any damage so done, the Contractor is 
responsible for making good the loss according to the decision 
taken by the Engineer-in-charge. 

 

11. SAFETY PROVISIONS/ CONTRACTOR TO 
BEAR THE EXPENSES INACONNECTION WITH 
ACCIDENTS, IF ANY 

The Contractor shall provide all necessary fencing lights required 
to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings 
which may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and 
costs which may be awarded in any such actions or proceedings 
to any such persons or which may with the consent of the 
Contractor be paid to compromise-any claim by any such person. 

12. SECURITY REGULATIONS TO BE FOLLOWED 

The Contractor have to follow strictly the regulations of the 
Institute at the work site regarding entry of personnel, materials 
etc. and any other regulation that might be 

enforced from time to time. Contractors personnel/ workers 
should possess valid passes and should produce the passes to 
Security/Institute authorities when demanded. Contractor’s 
personnel/workers should not enter the Institute premises, other 
than those for which the passes are issued and also should not 
enter after/before working hours without obtaining prior 
approvals. Any person found in the Institute premises without 
authorized passes during, before or after working hours is liable 
for actions as per the Institute procedures and rules. 

All materials and articles brought by the Contractor to the work 
site shall have to be declared at the security gate. Similarly, no 
materials shall be taken out from the Institute premises without 
proper gate pass which will be issued/ caused to be issued by the 
Engineer-in- charge to the Contractor on written request. It is to 
be noted that loading of Contractor materials in vehicles and 
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truck shall be done in the presence of Institute personnel. The 
Contractors representative will have to escort the material still the 
security check is over. 

For working on Sundays, Holidays and late hours, even though 
permission will be accorded by the Engineer-in-charge the Contractor will 
have to make application to the Security Institute also and keep them 
informed well in advance. 

Any breach of above security regulations and rules in force from time to 
time will be viewed seriously. No claim whatsoever will be entertained by 
the Institute on account of observance of Security Regulations. 

 

13. SECURITY REGULATIONS TO BE FOLLOWED 

The Contractor have to follow strictly the regulations of the Department 
at the work site regarding entry of personnel, materials etc. and any other 
regulation that might be enforced from time to time. Contractors 
personnel/ workers should possess valid passes and should produce the 
passes to Security/Department authorities when demanded. Contractors 
personnel/workers should not enter the Departmental premises, other 
than those for which the passes are issued and also should not enter 
after/before working hours without obtaining prior approvals. Any person 
found in the Departmental premises without authorized passes during, 
before or after working hours is liable for actions as per the 
Departmental procedures and rules. 

All materials and articles brought by the Contractor to the work site shall 
have to be declared at the security gate. Similarly, no materials shall be 
taken out from the Departmental premises without proper gate pass 
which will be issued/ caused to be issued by the Engineer-in-charge to 
the Contractor on written request. It is to be noted that loading of 
Contractor materials in vehicles and truck shall be done in the presence 
of Departmental personnel. The Contractors representative will have to 
escort the materials till the security check is over. 

For working on Sundays, Holidays and late hours, even though 
permission will be accorded by the Engineer-in-charge the Contractor will 
have to make application to the Security Department also and keep them 
informed well in advance. 

Any breach of above security regulations and rules in force from time to 
time will be viewed seriously. No claim whatsoever will be entertained by 
the Department on account of observance of Security Regulations. 
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14. SUBCONTRACTING 

Subcontracting as a matter of rule not allowed. 

However, if it is inevitable in special cases, the Contractor shall within 
fifteen (15) days after the date of award of this contract notify the 
Engineer-in-charge in writing of the names of all Sub-Contractor 
proposed for the work and the extent and character of the 

work to be done by each. The employment of any Sub-Contractor will 
be subjected to the approval of the Engineer-in-charge. If for any reason, 
at any time during the progress of work the Engineer-in-charge 
determines that any Sub –Contractor is incompetent or undesirable he 
will notify the Contractor accordingly and the Contractor shall take steps 
immediately to cancel such Sub-Contractor. Sub-letting by such contract 
shall be subjected to same regulations. Nothing contained in this 
contract shall create any contractual relation between any Sub-
Contractor and the Department and the Contractor shall be entirely 
responsible for all the work included in the contract whether executed by 
him or through his Sub-Contractors. In particular it may be noted 
that the Contractor shall obtain steel doors and windows from a reputed 
manufacturer and before placing order for these, the Contractor shall 
obtain the concurrence of the Department for the agency from whom he 
proposes to obtain steel doors and windows. 

15. ANALYSIS OF RATES QUOTED 

   The contractor when called for by the Institute should furnish 
detailed analysis in support of the rates quoted by him against each 
item of the tender. The Institute reserves the right to utilize the 
analysis thus supplied in settling any deviations or claims arising on 
this contract. 

An allowance of 15% towards Contractors overheads and profits 
will be considered while determining the rate/rates on the costs of 
prevailing market rates as per clause 12 of general conditions of 
the contract. 

16. POWER OF ATTORNEY HOLDERS NOT TO BE   PERMITTED 
FOR EXECUTION OF WORKS. 

It may be noted that the original Contractors on whom the work order is 
issued only shall carry out the work directly and they will not give any 
power of attorney for execution of the work for anyone else. As a special 
case, in case of partnership firm, one of the partners can carry out the 
work with due authorization, provided the partnership deed is to be 
submitted to the Department. Similarly, in case of a Construction 
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Company, Private Limited Company, Public Limited Company only the 
authorized signatory of the Company shall act and carry out the work. All 
such proposals must be made clear by the tenderer while submitting the 
tender itself and get it specifically approved by the Department. In case, 
during the execution if the Engineer-in-charge feels that the authorized 
signatory/ authorized representative is not able to manage works, the 
authorized signatory/representative can be removed by the Engineer-in-
charge. 

 

17. PUBLICITY OF WORKS EXECUTED FOR RRI 

The Contractor / Sub-Contractor shall obtain prior written permission of 
the Department whenever they propose to mention the work executed or 
being executed for the Department in any of their publicity literature 
advertisements. The text of the publicity literature advertisement should 
be submitted while applying for permission. 

18. NO INTEREST FOR DELAYED PAYMENTS 

Wherever the time limits are specified in the General Conditions of 
Contract and other parts of the Contract, for payments and releasing of 
bank guarantee etc., by Department, Department will not pay any interest 
for delay, if any, beyond the stipulated time limits, caused due to 
unavoidable official reasons. 
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D. SCHEDULES 
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SCHEDULE `A’ - SCHEDULE OF QUANTITIES (PRICE SCHEDULE 
SEPARATELY   ATTACHED) 

General notes: 
Rates for various items of work in the accompanying schedule of 
quantities for Modification of LASE Lab - Internal & External 
Electrical works at RRI Campus, Bengaluru shall be quoted after 
taking into account of the following    notes. 

1. This is an indivisible works contract. The rates quoted shall include 
all taxes and levies payable under respective statues etc., as 
applicable will be deducted as per statues from the bill and remitted 
to the Institute concerned. 

2. Being an indivisible Government Works contract GST is applicable, 
unless specifically mentioned. 

3. The rate quoted shall abide all the provisions mentioned in General 
Conditions of Contract (GCC) and other general guidelines mentioned 
in this tender. 

4. The rates for various items of works in the Schedule of quantities 
shall be quoted taking into account the cost of materials, labour, tools 
and plants, scaffolding, necessary wastages, cost of handling and 
conveyance of materials to place of work, over heads and profits and 
any other incidentals included therein. 

5. Rates quoted by the Tenderers for various items of work shall be 
deemed to be inclusive of such leads and lifts mentioned therein 
and/or as shown in the accompanying tender drawings. Where such 
information is absent, the rates shall be deemed to be inclusive of the 
necessary leads and lifts to complete the item of work occurring at 
any height and with any required leads. 

6. The rates quoted shall be in decimal coinage. 

7. Rates quoted by the tenderer/ contractor in item rate tender in 
figures and words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount 
worked out by the Contractor shall be taken as correct. 

8. If the amount of an item is not worked out by the Contractor or it 
does not correspond with the rate written either in figures or words, 
then the rate quoted by the Contractor in words shall be taken as 
correct. 

9. Where the rates quoted by the contractor in figures and in words tally 
but the amount is not worked out correctly the rate quoted by the 
Contractor will be taken as correct and not the amount. 
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10. In the event no rate has been quoted for any item(s), leaving space 
both in figure(s), word(s), and amount blank, it will be presumed that 
the contractor has included the cost of this/ these item(s) in other 
item(s). The rate for such item(s) will be considered as ZERO. The 
work will be required to be executed as specified. 

11. In the ‘Item of work/ description of work’ column ‘unit’ column, the 
various abbreviations shall mean as below. 

a. M/m/Rm/Mtr/MTR shall mean ‘Metre’ in length or breadth or depth. 

b. SQM/Sqm/SM/sqm/M2/m2 shall mean ‘Square Metre’ in area 

c. Cu.m/cu.m/Cum/M3/m3 shall mean ‘Cubic Metre’ in volume. 

d. Kg/kg/KG shall mean ‘Kilogram’ in weight. 

e. MT/mT/Mt/T shall mean ‘Metric Tonne’ in weight 

f. Cm/CM/cm shall mean ‘Centimetre’ 

12. After duly filing the rates and amount, this price schedule shall be 
put in a cover super-scribed with ‘Price Bid’ and also the name of the 
work, NIT number and name of tenderer. 

 
 
 
 
 
 
 
 
 
Date: 

 
 

(PRICE SCHEDULE SEPARATELY  

ATTACHED) 

Signature of Tenderer 
with Name and legal 
address 
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SCHEDULE `F’ - REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 
 
Name of work: Modification of LASE Lab - Internal & External Electrical works 

at RRI Campus, Bengaluru. 
 

1. Estimated cost of work Rs.39.08 Lakhs Inclusive of 
prevailing GST. 

2. Earnest Money Rs. 78,160/- 

3. Performance Guarantee  5% of Work Order amount 

4. Security Deposit 5% of Work Order amount 
 
 

General Rules & Direction: 
 
 

1. Officer inviting Tender  Administrative Officer, RRI 
   

2. Percentage on cost of materials and 
labour to cover all overheads and 
profits 

15% 

3. Schedule of Rates (SOR) As per latest CPWD and DOS. 

 

REF: CLAUSE 1 OF GCC: PERFORMANCE GUARANTEE 

(i) Time allowed for revalidating the 
earnest money as performance Guarantee, 
from the date of issue of letter of 
acceptance. 

Not applicable 

(ii) Maximum allowable  extension 
beyond the period provided in (i) 
above 

15 days 

REF: CLAUSE 2A OF GCC: COMPENSATION OF DELAY 

Authority of fixing compensation under 
clause 2A 

Director, Raman Research Institute 

REF: CLAUSE 5 OF GCC: TIME & EXTENSION FOR DELAY 

Number of days from the date of issue of 
letter of Acceptance for reckoning date of 
start 

As per work order 

Time allowed for execution of work Seventy-Five Days (75 Days) from 
the date of fifteenth day of issue 
of work order. 
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1 

2 

3 

4 

5 

6 

For Superstructure Work 

For Foundation Work 

25% 

50% 

 
REF: CLAUSE 6 & 6A OF GCC: MEASUREMENT OF WORK DONE AND 
COMPUTERIZED MEASUREMENT BOOK 
Clause applicable: 6/ 6A (non-applicable clause to be strike off) 

 
 

REF: CLAUSE 10A OF GCC: MATERIALS TO BE PROVIDED BY THE 
CONTRACTOR 
List of testing equipment to be provided by the contractor at site lab. 

 
 
 

REF: CLAUSE 10 B (ii) OF GCC: MOBILIZATION ADVANCE, INTEREST & 
RECOVERY 
Whether Clauses 10 B (ii) shall be applicable    No 
(This is applicable only for works more than Rs.2.00 crores) 

 
 
 

REF: CLAUSE 10A OF GCC: MATERIALS TO BE PROVIDED BY THE 
CONTRACTOR 
List of testing equipment to be provided by the contractor at site lab. 

 
 

REF: CLAUSE 10 B (ii) OF GCC: MOBILIZATION ADVANCE, INTEREST 
& RECOVERY 
Whether Clauses 10 B (ii) shall be applicable    No 
(This is applicable only for works more than Rs.2.00 crores) 

 
REF: CLAUSE 12 OF GCC: DEVIATIONS/ VARIATIONS, EXTENT AND PRICING 
Deviation limit beyond which clause 12 shall apply 
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Sl. Minimum Discipline Designation Minimum Number Rate at which 
No. qualification of  (Principal experience  recovery shall be 

Technical Technical/ made from the 
representative Technical contractor in the 

representative) event of not 
fulfilling provision 
of clause 36 (i) 

1 

2 

(a) 
 
 
 

(b) 

Cement for works with estimated cost put to Tender not 
more than Rs. 5 Lakhs 

For works with estimated cost put to Tender more than 
5 lakhs 

Bitumen for all works 

5% plus/minus 

 
2% plus/minus 

(c) 

(d) 

Steel Reinforcement and structural steel sections for 
each diameter, section and category 

All other materials 

2.5% plus only & 
Nil on minus side 

2% plus/minus 

Nil 

REF: CLAUSE 16 OF GCC: ACTION IN CASE OF WORK NOT DONE AS 
PER SPECIFICATION 
Competent Authority for deciding reduced rates: Director RRI 

 
 
 
 

REF: CLAUSE 25 OF GCC: SETTLEMENT OF DISPUTES AND ARBITRATION 
Law court of Jurisdiction : BANGALORE 

                                                 KARNATAKA 
 
 
 
 

REF: CLAUSE 36 OF GCC: EMPLOYMENT OF GRADUATE/ DIPLOMA 

ENGINEERS 

 
REF: CLAUSE 41 OF GCC: RETURN OF MATERIALS AND RECOVERY FOR 
EXCESS MATERIAL ISSUED. 

(i) Variations permissible on theoretical quantities: 
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(ii) Recovery rates for quantities beyond permissible variation: 

 
Sl. 
No. 

Description of Item Rates in figures and words at 
which recovery shall be made 
from the Contractor 
Excess beyond 

  Permissible 
variation 

Less use 
beyond the 
permissibl
e variation 

1. Cement   

2. Steel reinforcement 
 a) M.S. Bars 
 b) HYSD bars 

3. Structural Sections 

4. Bitumen issued free 

5. Bitumen issued at stipulated
fixed 

 price 

 

 

SCHEDULE ‘G’ – CO-EFFICIENT FOR CEMENT CONSUMPTION 
 

Refer Separate Booklet 
 
 

SCHEDULE ‘H’ – STANDARD SAFETY CODES 
 

Refer Separate Booklet 
 
 

SCHEDULE ‘I’ – CPWD/BIS TECHNICAL SPECIFICATION 
 

Refer Separate Booklet 
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PART- III 

 
(TO BE FILLED IN BY THE TENDERER/ 

CONTRACTOR) 
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a. DRAFT BANK GUARANTEE BOND FOR PERFORMANCE SECURITY 
(GUARANTEE) 

 
1. In consideration of the Director, Raman Research Institute 

(hereinafter called “The Government”) having offered to accept the 
terms and conditions of the proposed agreement between …… 
……………………. and ………………………… 
(hereinafter called “the said Contractor(s)”) for the work
 (hereinafter called 
“the said agreement”) having agreed to production of a irrevocable 
Bank Guarantee for Rs…………….. (Rupees …………… only) as a 
security/guarantee from the contractor(s) for compliance of his 
obligations in accordance with the terms and conditions in the said 
agreement. 

 
2. We, …………………………………(indicate the name of the bank) do 

hereby undertake to pay the amounts due and payable under this 
guarantee without any demure, merely on a demand from the 
Government stating that the amount claimed as required to meet 
the recoveries due or likely to be due from the said contractor(s). 
Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs………………… 
(Rupees........................................................... Only). 

 
3. We, …………………… (indicate the name of the Bank) the said bank 

further undertakes to pay the Government any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) 
in any suit or proceeding pending before any court or Tribunal 
relating thereto, our liability under this present being absolute and 
unequivocal. 

 
The payment so made by us under this bond shall be valid 
discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We, ……………………. (indicate the name of the Bank) further agree 

that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of 
the said agreement and that it shall continue to be enforceable till 
all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in-charge on behalf of the Government 
certified that the terms and conditions of the said agreement have 
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been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

 
5. We, ............................. (indicate the name of the Bank) further 

agree with the 
Government that the Government shall have the fullest liberty 
without our consent and without affecting in any manner our 
obligation hereunder to vary any of the terms and conditions of the 
said agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Government 
against the said contractor(s) and to forbear or enforce any of the 
terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or 
extension being granted to the said contractor(s) or for any 
forbearance, act of omission on the part of the Government or any 
indulgence by the Government to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the 
constitution of the Bank or the contractor(s). 

 
7. We, ……………………. (indicate the name of the Bank) lastly 

undertake not to revoke this guarantee except with the previous 
consent of the Government in writing. 

 
8. This guarantee shall be valid up to ........... unless extended on 

demand by 
the Government. Notwithstanding anything mentioned above, our 
liability against this        guarantee        is        restricted        to        
Rs………………        (Rupees 
…………………………………. only) and unless a claim in writing is 
lodged with us within six months of the date of expiry or the 
extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. 

 
Dated the ………………. day of ……………. for ................. (indicate the 
name of the Bank) 
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b. DRAFT BANK GUARANTEE BOND FOR SECURITY DEPOSIT 
 
 

1. In consideration of the Director, Raman Research Institute 
(hereinafter called “The Government”) having agreed to exempt
 ......................................................................................... (hereinaft
er 
called “the said Contractor(s)”) from the demand, under the terms 
and conditions of an Agreement No………………………
 dated
 made 
between 
…………………………………… and ………………… for the work 
…………………………………………………………… (hereinafter called 
“the said Agreement”) of Security Deposit for the due fulfillment by 
the said Contractor(s) of the terms and conditions contained in the 
said Agreement, on production of a Bank          Guarantee         for          
Rs…………………………….          (RUPEES 
……………………………………………………………
 ONLY)
. We…………………………….      (indicate      the      name      of      
the      Bank) 
……………………………. (hereinafter referred to as the Bank”) at 
the request of 
………………………….. Contractor(s) do hereby undertake to pay to 
the Government    an    amount    not    exceeding    Rs
 ........................................................................................... (RUPEE
S 
…………………………………… ONLY) on demand by Government. 

 
2.       We, …………………………………………………………………………………… 

(indicate the name of the Bank) do hereby undertake to pay 
amounts due and payable under this guarantee without any demure 
merely on a demand from the Government stating that the amount 
claimed is required to meet the recoveries due or likely to be due from 
the said Contractor(s). Any such demand made on the Bank shall be 
conclusive as regards to amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs………………………. 

 
3. We undertake to pay to the Government any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) 
in any suit or proceeding pending before any court or Tribunal 
relating thereto, our liability under this present being absolute and 
unequivocal. 
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The payment so made by us under this bond shall be valid 
discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such 
payment. 

 
4.       We, …………………………………………………………………………………… 

(indicate the name of the Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the 
dues of the Government under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharges or till 
Engineer-in-charge on behalf of the Government certifies that the 
terms and conditions of the said Agreement have been fully and 
properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

 
5.       We, …………………………………………………………………………………… 

(indicate the name of the Bank) further agree with the Government 
that the Government shall have the fullest liberty without our 
consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said Contractor 
(s) from time to time or to postpone for any time or from time to time 
any of the powers exercise ably by the Government against the said 
Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be 
relieved from our liability by reason of any such variation, or 
extension being granted to the said Contractor(s) or for any 
forbearance, act or omission on the part of the Government or any 
indulgence by the Government to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to 
sureties would but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor (s). 
 

7.       We, …………………………………………………………………………………… 
(Indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Government in 
writing. 

 
8. This Guarantee shall be valid up to ...................................... Unless 

extended on demand by Government. Notwithstanding anything 
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mentioned above, our liability against this Guarantee is restricted to  
Rs…………………………………….………………………………………………
……(RUPEES ONLY) and unless a claim in writing is lodged with us 
within six months of the date of expiry or the extended date of 
expiry of this Guarantee, all our liabilities under this Guarantee 
shall stand discharged. 

 
Dated the …………………………day of …………………. 20 ........... for 
………………………………………………………………………………………
……… (indicate the name of the Bank) 

 
Note: - 

 
Before a Bank Guarantee is accepted, an affidavit duly sworn in 
before a first class magistrate, may also be taken from the 
Contractor that he would keep the validity of the Bank guarantee 
intact by getting it suitably extended from time to time, at his own 
initiative, up to a period of twelve months for any other maintenance 
period prescribed in the agreement after the recorded date of 
completion of the work as directed by the Engineer-in-charge and 
indemnifies the Government against any losses arising out of non-
encashment of Bank guarantee. Such an undertaking maybe taken 
on a non-judicial stamp paper, as required, in the enclosed 
proforma. 
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c.  BANK GUARANTEE TO SECURE A MOBILISATION ADVANCE 
 

TO 
 

The Director, Raman Research Institute, Bangalore 
 

1. In consideration of the Director, Raman Research Institute (hereinafter 
called “the Government” which expression shall unless repugnant to the 
subject or context include his successor and assigns) having agreed under 
the terms and conditions of Contract No……………. Dated made between 
* ………………. and the Government in connection with .... [hereinafter 
called “the said Contract”] to make at the request of the Contractor a 
lumpsum advance of Rs………. (Rupees ……………….) for utilizing it for the 
purpose of the Contract on his furnishing a guarantee acceptable to the 
Government, we the 
**……………………… Bank Ltd. (hereinafter referred to as “the said Bank”) a 
company under the Companies Act, 1956 and having our registered 
office at 
………. Do hereby guarantee the due recovery by the Government of the said 
advance with interest thereon as provided according to the terms and 
conditions of the Contract. We 
**………. do hereby undertake to pay the amount due and payable under 
this Guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is due to the Government 
under the said Agreement. Any such demand made on the Shall be 
conclusive 
as regards the amount due and payable by the ………………… under this 
guarantee and the ……………. agree that the liability of the ......... to 
pay the Government the amount so demanded shall be absolute and 
unconditional notwithstanding any dispute or disputes raised by the 
Contractor and not withstanding any legal proceeding pending in any Court 
or Tribunal relating thereto. However, our liability under this Guarantee 
shall be restricted to an amount not exceeding Rs……………. 
(Rupees .................................................................. ). 

 
2. We **………………………. Bank Ltd. further agree that the Government shall 

be the sole judge and as to whether the said Contractor has not utilized the 
said advance or any part thereof for the purpose of the contract and the 
extent of loss or damage caused to or suffered by the Government on 
account of the said advance together with interest now being recovered in 
full and the decision of the Government that the said Contractor has not 
utilized the said advance or any part thereof for the purpose of the Contract 
and as to the amount or amounts of loss or damage caused to or suffered 
by the Government shall be final and binding on us. 
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3. We, the said Bank further agree that the Guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the 
performance of the said Contract and till the said advance with interest has 
been fully recovered and its claims satisfied or discharged and till
 certify that the said advance with interest has 
been fully recovered from the said Contractor, and accordingly discharges 
this Guarantee subject, however, that the Government shall have no claims 
under this Guarantee after six months from date of completion of the said 
Contract, as the case may be, unless a notice of the claim under this Guarantee 
has been served on the Bank before the expiry if the said period of six months 
in which case the same shall be enforceable against the Bank notwithstanding 
the fact that the same is enforced after the expiry of the said period of six 
months. 

4. The Government shall have the fullest liberty without affecting in any way the 
liability of the Bank under this Guarantee or indemnity, from time to time to vary 
any of the terms and conditions of the said contract or the advance or to extend 
time of performance by the said Contractor or to postpone for any time and from 
time to time any of the powers exercisable by it against the said contractor and 
either to enforce or forbear from enforcing any of the terms and conditions 
governing the said Contract or the advance or securities available to the 
Government and the said Bank shall not be released from its liability under these 
presents by any exercise by the Government of the liberty with reference to the 
matters aforesaid or by reasons of time being given to the said Contractor or any 
other forbearance, act or omission on the part of the Government or any 
indulgence by the Government to the said Contractor or of any other matter or 
thing whatsoever which under the law relating to sureties would but for this 
provision have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for the Government to proceed against the contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding any security which the Government 
may have obtained or obtain from the Contractor shall at time when proceedings 
are taken against the Bank hereunder be outstanding or unrealized. 

 
 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of the Government in writing and agree 
that any change in the constitution of the said Contractor or the said Bank shall 
not discharge our liability hereunder. 

 
7. This guarantee shall be valid up to ............ unless extended on demand by 

Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs………………. [Rupees …………….] and unless a claim 
in writing is lodged with us within six months of the date of expiry or the 
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extended date of expiry of this guarantee all our liabilities under this guarantee 
shall stand discharged. 

 
 
 
 
 
Dated this ……………… day of …………….2026 
For and on behalf of the Bank [Name and Designation] 
The above Guarantee is accepted by the Director, Raman Research Institute 
……… 
Or: 

For and on behalf of the Director, Raman 
Research  Institute 

 
 

…………………. [Name and Designation] 
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FORMAT 3 
 

AFFIDAVIT 
 

I/ We, have submitted a Bank guarantee for the work 
……………………………………… 
(Name of work) Agreement No. 
…………………………………………. dated………………………………………. from 
………………………….. (Name of Bank with full address) to the 
Administrative Officer, RRI/ Engineer-in-charge with a view to seek 
exemption from payment of Security Depositing cash. The Bank guarantee 
expires on ............................................................ I/ We undertake to keep 
the 
validity of the Bank guarantee intact by getting it extended from time to 
time at my/our own initiative up to a period of
 ........................................................................................................month
s 
after the recorded date of completion of the work as directed by the Engineer-in-
charge. 

 
I/We also indemnify the Government against any losses arising out of 
non-encashment of the Bank guarantee, if any. 

 
Note: This affidavit is to be given by the executant before a first-class 
Magistrate. 

 
 
 

Signature with legal address 
 
 

Witnesses: 

1)……………………. 

2)……………………. 
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FORMAT 4 
 

                                                  INDEMNITY BOND 
 

Note: 
 

The contractor shall furnish an indemnity bond in non-judicial stamp 
paper worth Rs.100/- within ten days of the acceptance of the tender as per 
the format given below: 

 
In consideration of the Director, Raman Research Institute, this bond 

of indemnity is hereby made on this day the ……… of …………20…. between 
M/s./Shri………………………………………………. (Hereinafter called the first 
party) in favor of the Director, Raman Research Institute represented by 
Engineer in charge of the work of ....... (Hereinafter called second party) 

 
Whereas the first party is the contractor for the said work and whereas 

the first party has agreed to comply with the clause 19 of the General 
Conditions of Contract (GCC) for the said work. 

 
Now this deed witnesses that the first party agrees to be liable to 

indemnify the Government/ second party in accordance with clause 19 in 
General Conditions of Contract (GCC) for the said work and shall at all times 
keep the Government/ second party indemnified against all future claims in 
respect of the said clause and first party also agrees to indemnify the 
Government/ second party against or in respect of all charges, costs and 
damages which the Government/ second party may incur on account of 
default made by the first party in respect of the said clauses. 

 
In witness whereof the first party has signed this bond on the date first 

above written in the presence of following witnesses. 
 

Signature of First party 

Witnesses: 

1)……………………. 
 

2)……………………………. 
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DATED: 24.08.2026 
 

RAMAN RESEARCH INSTITUTE 

C.V. Raman Avenue, Sadashivanagar, Bengaluru - 560080 
      
 
 
 
 
 

 
 
 
 

      Modification of LASE Lab- Internal & External 
Electrical works at RRI Campus, Bengaluru 

 
 

 
Item Rate Tender & Contract for works 

 
 

NIT No: RRI/EB/Electrical/PT-12/2026-27, Dated: 24.08.2026 
 
 

               TENDER DOCUMENT- PRICE BID 
 

                                 
                                       ESTATES AND BUILDINGS – 2026-27 

  
 
IMPORTANT NOTE: THE PRICE BID SHALL BE SEPARATELY SUBMITTED 
IN COVER ii. AND SHALL NOT BE PUT ALONG WITH TECHNICAL BIDCOVER 
i. IN WHICH CASE THE ENTIRE TENDER IS SUMMARILY REJECTED.
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RAMAN RESEARCH INSTITUTE 

C.V. Raman Avenue, Sadashivanagar, Bengaluru – 560080 
 

 
NAME OF WORK: Modification of LASE Lab- Internal & External Electrical 

works at RRI Campus, Bengaluru. 
 
 
 
 

TENDER DOCUMENT- PRICE BID 
 
 
 

INDEX 
 
SL. NO.                                  CONTENTS PAGE 

NO. 
 
01 

 
Notice Inviting Tender 

 
03 

 
02 

 
Schedule of Quantities 

 

 
04-28 
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RAMAN RESEARCH INSTITUTE, BENGALURU 

           GOVERNMENT OF INDIA 

 

             NOTICE INVITING TENDER 

Date: 07.09.2026  
 

Tender Notice No. RRI/EB/Electrical/PT-12/2026-27 Dated: 24.08.2026 
 

1. On Behalf of the Director, Raman Research Institute, sealed, item-rate 
tenders are invited for the following work. 

 

Sl. 
No 

Description Details 

1. Title of work Modification of LASE Lab- Internal & 
External Electrical works at RRI 
Campus, Bengaluru 

2. Estimated cost put to 
tender 

RS. 39.08 Lakhs inclusive of 
prevailing GST  

3. Period of completion in 
months reckoned from 
fifteenth day from the date 
of issue of work order. 

 
 Seventy-Five Days (75 Days) 

4. Cost of tender document  
 Rs.590/- inclusive of GST 

5. Period during which the 
request for tender 
document can be obtained. 

  
 09/09/2026 to 29/09/2026               
 

6. Last date and time for 
receipt of tenders. 

 29/09/2026 at 4.00PM 
 

7. Due date and time of 
opening of tenders. 

 30/09/2026 at 4.00PM 
 

8. Earnest money deposit 
(EMD) 

 Rs. 78,160/- 
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                                 PRICE BID 
 
 
 

                     SCHEDULE OF QUANTITIES 
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Compliance with Approved Makes List 

 

The Tenderer shall strictly adhere to the Approved Makes List enclosed with this 

Financial Bid while quoting the rates for all items specified in the BOQ. 

 

The Tenderer shall quote only the make/brand specified in the enclosed Approved 

Makes List against the respective BOQ item. The Tenderer shall carefully verify the 

Approved Makes List before submitting the Financial Bid and ensure that the 

make/brand quoted for each item is in full conformity with the approved list. 

No alternative, equivalent, substitute, or non-approved make/brand shall be 

quoted or supplied without the prior written approval of the Competent Authority.  

 

Important Note: 

Any deviation from the Approved Makes List shall result in summarily rejection of 

the bid, as decided by the Competent Authority. No further correspondence is 

entertained in this regard.   

 

The Tenderer shall ensure that the make/brand quoted in the Financial Bid shall 

be the same make/brand supplied, installed and commissioned during execution 

of the work. Any change of make/brand after submission of the bid shall require 

prior written approval of the Competent Authority. 

 

The Approved Makes List is enclosed separately shall form an integral part of the 

tender document, and compliance with the same shall be mandatory for the 

Tenderer. 

 



Sl. No. DESCRIPTION UNIT QTY RATE AMOUNT

NOTE :
a. Whether explicitly mentioned under each item or not,

technical / general specification accompanying Bill of
Quantities (BOQ) shall be followed for both material
description as well as for the method of installation /
execution.

b. All the items of work shall be treated as supply,
installation, testing and commissioning unless other wise
mentioned.

c. Comprehensive Warranty shall be 1 years for the
electrical system.

d. All civil works shall form part of rate quoted against
particular item in BOQ and shall not be measured
separately. Only such of those civil works brought out
under Bill of Quantities and shall be paid at the negotiated
rates.

e All shop drawings & As built drawings are part of tender.

1 LT Panel - IEC 61439

Panels as per technical specifications & schematic
diagram.

Name of Work: Modification of LASE Lab - Internal & External Electrical works at RRI Campus, Bengaluru.

SCHEDULE OF QUANTITIES

Detail design, manufacturing, Supply, Installation of 3
Phase, 4 wire, 415 V, 50 Hz panels. The fabrication shall be
made with cold rolled annealed sheet with Machine
pressing. The surface shall be rigorously treated for
derusting in 7 tank process with powder coating. The
panel shall be totally enclosed metal clad type with
double gasketting with rubber / foam gasketting. The
panel shall be off- white painted inside and shall be
having control directory pasted on the inside surface of
the panel door. The panel shall be suitable for mounting
on existing trench and shall have cable entry provision
from the top and bottom with suitable alley as the case
may be. The panel shall be tested for the same KA rating
of the relevant highest rating of breaker. All components
shall be of approved make and shall have relevant IS/IEC
approvals (Fabrication, drawing, list of components and
panel detail shall be got approved before fabrication). The
panel shall include base frame channel support. All
complete as per relevant standard, technical specification,
SLD, data sheets and direction of Engineer-in-charge.  
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Sl. No. DESCRIPTION UNIT QTY RATE AMOUNT

Indoor type LT Switchboards, Floor mounting type,
Bottom/Top entry. Refer enclosed SLD for component
details.
Doors:2mm Body:2mm Gland:3mm covers and
partitions:1.6mm
IP class:IP52 for Indoor/IP55 with weather proof enclosure
for outdoor
Bus bars: Electrolytic grade conductivity as per standard IS
5082
Bus bar Material: As per SLD
Bus bar supports: DMC/FRP/SMC
Bus bar joints: Shrouded/Tinned 
Protection releases: As per SLD (Adjustable over current &
short circuit unless otherwise specified)
Utilization category: All MCCB shall be Cat: A, for Ltg & raw
power input distribution panel shall be with Cat: B . 

Shade: Epoxy powder coated RAL 7032
Cable entry: As per site condition
Bus bar insulation: Aluminum bus bars shall be bare with
color coding at the ends/Copper shall be bare with color
coding at the ends/For Humidified areas the copper bus
bars shall be coated with tin. 

Note: 
1. The Panel shall be fully as per the requirement of
CEIG/Electrical Inspectorate/ EB authorities.
2. Auxilliary contactor to be provided along with auto-
manual switch where ever required.
3. All Breakers both Incoming & Outgoing shall have LED
'ON / OFF / TRIP'  indications without fail.
4. CTs shall be of cast res /polycarbonate split core type
only.
5. All doors to have double rubber/foam gasket with
shutter assembly & door seating frame.
6. All AC feeders will have time delays of 0-60 Seconds.
7. All MCCBs of 250A and above will be microprocessor
based only and 160A and below will be with thermal
releases. 
8. All DLMs to be as specified in the SLD.
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Sl. No. DESCRIPTION UNIT QTY RATE AMOUNT

17.  All meters shall be  Digital  type only.
18. FRLS PVC copper wires shall be used for control wiring   
19. Louvers shall be provided for all the bus bars chambers
(Horizontal & Vertical) with mesh to meet IP Requirement.
20. All ACBs shall confirm IS 13947-1/IEC 947-1 for general
rules & IS 13947 rules & IS 13947-2/IEC 947-2 for Circuit
breakers.
21.All breakers shall have spreaders of same make as
make of breaker.
22. All MCCB should be connected with bus bar & MCB
with cables of approved makes.
23. All vertical bus bars in bus bar alley shall have bottom
supports.
24. Panel earthing strip should come out vertically on
top/bottom of the panel to suit the site condition.
25. Earthing bus shall be with green colour coding.
26. ics should be 100% icu for service voltage. Any other
percentage shall not be accepted.
27. Door earthings shall be provided for all doors.
28. Base frame shall be with each panel. The size shall be
equal to each section.

9. The current density for Aluminium busbars shall be 0.8
only.
10. The current density for Copper busbars shall be 1.6
only.
11. All UPS outgoing panels shall have neutral busbars
double the size of phase & gland plates should be of
alluminium.
12. All MCCB's shall have plug setting from (70 -100%) for
< 250A & (40 - 100%) for > 250A
13. All terminations of size 35 sq.mm and above shall be
done with long/double barrel lugs
14. All Lighting / RP and Lift panels shall have ELR with
CBCT for incomer with RS 485 port.
15. All test certificates must be provided immediately
after commissioning.
16. DIGITAL LOAD MANAGER in the system must be
capable of reporting hourly, daily, monthly, annual energy
use.and record at intervals of one hour or less, and
transmit data to a remote location.
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Sl. No. DESCRIPTION UNIT QTY RATE AMOUNT

38. 3 Point Locks (Front Single Door) and Cam Locks are
Provided (Compartments) for Front Doors.
39. Special Retaining washers are provided for busbar
chambers to avoid the falling of the bolts from door.
40. 45 Deg bending construction to achieve the IP.
41. For viewing MCB Chambers Polycarbonate
(Unbreakable & High Temperature withstanding) sheets to
be used.
42. All Power feeders >125A should be connected with
Busbars.
43. Earth bus bar material should be same as phase
busbar.
44. Bus bar material should be as mentioned in the SLD.
45.The required Floor Stands & other accessories to
mount the panel to be considred in Costing for the panels
mounted above false floor.
46. SURGE PROTECTION DEVICE WITH 3 INDICATION
(GREEN, YELLOW & RED)
47. For all electrical panels, the incoming and outgoing
energy meters comm port need to be wired to a terminal
block from which the BMS supplier can connect their
cable. Similarly for all MCCB's, lets have the ON/OFF/Trip
status wired to terminal blocks

29. Bi-metallic tape / washers to be used where ever
copper & Aluminium are joined.
30. The MCCBs of 250A and above shall have flag
indication for tripping.
31. The material of construction shall be CRCA sheet.
32. Live parts shall not be accessible after opening the
door, Transparent acrylic sheet to be provided to cover
the same & busbar joints section shall be covered with
PVC shrouds.
33. In any case Aluminium bus bars should not be
connected directly to the breaker without spreaders.
34. Panel should be as per IEC-61439.
35. All UPS panels should be with copper bus bar.
36. Panels should be provided with Lifting lugs/ Eye bolts
for lifting the panel.
37. All the busbar bolts of 8.8 Grade should be tightened
for Torque of 23N-m for 8mm, 45N-m for 10mm, 80N-m
for 12mm bolt/nuts using Torque wrench.
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48. Testing for panels - Factory testing of panels should
cover all routine (Megger test, HV test, continuity checks
etc) and functional tests and those mandated by IEC
60439 as well.
49. Feeders with shunt trip in 2 of the panels as per SLD, to
be appropriately installed and wired to terminal blocks.
This needs to be tested as part of functional checks at
factory.
50. All panels shall have adequate clearance for
maintenance specifically bus sections. Height of the panels
should be limited/aligned as per standards.
51. Bi-metallic lugs to be used for terminations where
aluminium cables have to be connected to copper busbar
& where copper cables have to be connected to
Aluminium busbar.

1.1 Supply, Installation, Testing and Commissioning (SITC) of
UPS Input Panel as per IS/IEC 61439, complete in all
respects with latest amendments as per the detailed
technical specifications, approved SLD and latest
amendments, including all necessary accessories,
hardware, installation, testing and commissioning.

Nos.           1.00 

1.2 Supply, Installation, Testing and Commissioning (SITC) of
Pump Panel as per IS/IEC 61439, complete in all respects
with latest amendments as per the detailed technical
specifications, approved SLD and latest amendments,
including all necessary accessories, hardware, installation,
testing and commissioning.

Nos.           1.00 

2 LT CABLES & ENDTERMINATIONS

2.1 Supply of following size of 1.1 KV grade, XLPE insulated,
and FRLS-PVC overall sheathed, stranded Aluminium
conductor, flat steel strip armoured cables conforming to
IS:7098/Part - I (with latest amendments). The
cables/drum shall bear ISI certification mark

2.1.1 4 Core X 25 Sqmm Mts         20.00 

2.1.2 4 Core X 185 Sqmm Mts       200.00 

Rate in words:

Rate in words:

Rate in words:

Rate in words:
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2.1.3 3.5 Core X 70 Sqmm Mts       100.00 

2.2 Supply of flexible single core cable with annealed bare
copper conductor FRLS PVC insulated, PVC unsheathed
cable confirming to IS 694 with latest amendment
complete as required.

2.2.1 1 Core x 35 Sq. mm Mts       520.00 

2.2.2 1 Core x 16 Sq. mm Mts       680.00 

2.2.3 1 Core x 10 Sq. mm (Socket Third Pin Earthing) Mts       100.00 

2.3 Supply of multi core, stranded copper conductor, PVC
insulated, FRLS-PVC overall sheathed, armoured (flat steel
strip/wire armoured) / unarmoured cable, 1.1kV grade, for
following sizes complete as required. The Cable shall bear
ISI certification mark.

2.3.1 4 Core x 25 Sq. mm Mts         20.00 

2.3.2 4 Core x 16 Sq. mm Mts         40.00 

2.3.3 4 Core x 6 Sq. mm Mts       100.00 

2.4 Laying of 3.5 / 4 core, 1.1 kV grade FRLS cables /XLPE
cables armoured / unarmoured, aluminum/copper
conductor cables in ground, in all kind of soil, 750mm
below ground level including transportation of cable to
site excavation, refilling with sand and baked bricks On top
and sides and providing cable route/joint markers
complete as per specification.

2.4.1 4 Core X 185 Sqmm Mts       180.00 

2.4.2 3.5 Core X 70 Sqmm Mts       100.00 

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:
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2.5 Laying of 1 / 3 / 3.5 / 4 core , 1.1 kV grade FRLS cables
XLPE cables armoured / unarmoured, aluminum /copper
conductor cable in existing trench/on cable tray, on
wall/floor/ceiling/ above false ceiling / below false floor /
existing Hume pipe / existing HDPE pipe including
transportation of cable to site,

2.5.1 4 Core X 25 Sqmm Mts         40.00 

2.5.2 4 Core x 16 Sq. mm Mts         40.00 

2.5.3 4 Core x 6 Sq. mm Mts       100.00 

2.5.4 1 Core x 35 Sq. mm Mts       520.00 

2.5.5 1 Core x 16 Sq. mm Mts       680.00 

2.5.6 1 Core x 10 Sq. mm (Socket Third Pin Earthing) Mts       100.00 

2.6 End Terminations of LT Cables:
Providing end terminations for 1 / 3 / 3.5 / 4 core, 1.1kV
grade PVC/ XLPE insulated armoured / unarmoured,
copper /Aluminum conductor cables including supply of
Cable gland lugs, neoprene bushes and other materials
and tools required complete with terminal connections,
earthing of glands and as required and as directed by EIC

2.6.1 4 Core X 185 Sqmm Aluminium Nos           4.00 

2.6.2 4 Core X 25 Sqmm Aluminium Nos           2.00 

2.6.3 4 Core X 25 Sqmm Copper Nos           2.00 

2.6.4 4 Core x 16 Sq. mm Copper Nos           4.00 

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:
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2.6.5 4 Core x 6 Sq. mm Copper Nos         10.00 

2.6.6 1 Core x 35 Sq. mm Copper Nos         36.00 

2.6.7 1 Core x 16 Sq. mm Copper Nos         36.00 

2.6.8 1 Core x 10 Sq. mm Copper Nos           4.00 

2.6.9 3.5 Core X 70 Sqmm Aluminium Nos           4.00 

3 MCB DISTRIBUTION BOARDS (DB)

Supply, Installation, Testing and Commissioning of MCB
Distribution board as per approved installation dwgs.
Wall mounted MCB DBs with MS wire way box on top /
bottom & on sides. MCBs shall be rated for 10kA with
current limiting feature. Dummy ways to be covered with
blank plates. All out going ways shall be labelled &
laminated. 
Enclosure:1.2mm CRCA Sheet Steel, Powder Coated
Door : Double Door
Protection : IP 42
Cable Entry : Top & Bottom
For UPS distribution ELCB's shall be harmonic resistant (Hi
Series)
Bus bar : Shall be tinned Copper and 200% rating for UPS
DB Neutral Link
MCB's : 10kA 'C' Curve for Lighting, 10kA 'C' Curve for
Raw power, 10kA 'D' Curve for UPS Distribution, 10kA
RCCB/RCBO.

Note:                                                                                                                                                                                                                                                                                                                                                                                                                                                                      
1) Separate Earth bus/Neutral bus for each phase
2) Each Circuit shall have yellow ferrules with circuit
number.                  
3) Accessories required for installation of DB's on
Wall/Column/Gyp Board shall be considered  
4) DB's shall be covered with powder coated (paint should
match with DB Color) wire ways all around and up to
ceiling to receive incoming circuits

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:
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5) Laminated A3 OR A4 size SLD copy shall be pasted
inside DB door
6) Safe shroud for Neutral link shall be provided
7) All the RCCB, MCB should fit in the DB, consider
accordingly ETPN/7 segment.
8) DB labelling should be done for all the DBs.

3.1 LPDB - 7 Segment

6 Way TPN MCB DB 

Incomer : 1No. 63A, 4P, MCB of 'C' curve & 3Nos 40A DP
RCBO 30mA
Outgoing : 12 Nos. 10/16A SP MCB of 'C' curve Nos.           1.00 

3.2 UPSDB - 7 Segment

12 Way TPN MCB DB 

Incomer : 1No. 63A, 4P, MCB of 'D' curve & 3Nos 40A DP
RCBO 30mA
Outgoing : 24 Nos. 16A SP MCB of 'D' curve Nos.           1.00 

3.3 UPSDB - 7 Segment

16 Way TPN MCB DB 

Incomer : 1No. 63A, 4P, MCB of 'D' curve & 3Nos 63A DP
RCBO 30mA
Outgoing : 36 Nos. 16A SP MCB of 'D' curve Nos.           1.00 

4 CIRCUIT MAINS

Circuit mains using 1.1kV grade FRLS PVC insulated
copper conductor (MSCC) wires / FRLS PVC insulated PVC
sheathed Multi core cables drawn in 2mm thick FRLS PVC
rigid conduit or in existing raceway. Rates quoted shall
include supply of wires & excluding conduits, other
conduiting accessories. Circuit mains shall be measured
from respective DB to the nearest point. All circuit
terminations shall be provided with solder less crimping
type copper sockets / lugs, ferrules indicating source code
on load side & load code on source side. There shall not be
any joints in the circuits, only looping is allowed in
terminal blocks & at points.

NOTE:                                                                                                                                                                                                                                                                                                                                                                                                                                                             

Rate in words:

Rate in words:

Rate in words:
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1) Conduits running above false ceiling in multiples shall
be supported by Slotted GI 'C' channel at distance not
more than 0.5mtrs intervals. OR else with spacers &
saddles at an intervals of 0.5mtrs 
2) Accessories shall includes Bends, Collars, junction
boxes, Spacers, saddles, screws, Flexibles
3) Conduits shall be ISI marked    
4) The number of cable drawn in each conduit shall be as
per IS 694 code.  
5) No different phases shall be drawn in same conduit   
6) Conduit joints shall be done with threading & proper
accessories only

4.1 Lighting Circuit 

To wiring using (3R x 1.5) sqmm PVC insulated FRLS wire
drawn in 20mm dia 2mm thick FRLS PVC conduit for
lighting circuit, being recond from the distribution board
to first  light.( For Ceiling Light)

Mts.       100.00 

4.2 Emergency Lighting Circuit 

To wiring using (3R x 1.5) sqmm PVC insulated FRLS wire
drawn in 20mm dia 2mm thick FRLS PVC conduit for
lighting circuit, being recond from the distribution board
to first  light.

Mts.         50.00 

4.3 UPS & RP  Circuit :

Supply & Installation of 3 C x 4Sqmm FRLS 1100V double
insulated flexible multicore cable in Black colour for UPS
& Raw Power  circuit. 

Mts.   1,040.00 

5 POINT WIRING 

5.1 POINT WIRING - Switch Control

Supply, installation, Testing and Commissioning of point
wiring using 3Rx1.5 Sqmm for Primary & 3R x 1.5 for
Secondary wiring FRLS 1100V cable of approved make
drawn in 20mm dia 2mm thick FRLS PVC conduit including
all conduit accessories such as bends, junction boxes etc.,
complete. The wiring shall be complete with ceiling roses,
switches and all consumables.

Rate in words:

Rate in words:

Rate in words:
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5.1.1 PRIMARY LIGHT POINT

I. Primary light point means wiring from first switch
control to the first light outlet. The switch and all
necessary accessories would be part of primary point.
'II. Not to include the incoming lighting circuit from MCB-
DB to switch.
'III. But to include the sub-circuit if it is drawn from
adjacent switch box.
'IV. Ceiling FRLS PVC Flexible conduit shall be included
at the drop of light fixture.

Nos.         10.00 

5.1.2 SECONDARY LIGHT POINT

I. Secondary light point means extention of light outlet
from existing primary point. Same to be controlled by the
existing  switch of primary point.
'II. Ceiling FRLS PVC Flexible conduit shall be included at
the drop of light fixture.

Nos.         30.00 

6 POWER RECEPTACLES

Supply, Installation, Testing and Commissioning of the
following Modular/Industrial Switch, sockets with
modular front plate, and accessories as per the site
conditions.
'The quoted rate for power socket outlets shall include               
a. Socket outlets - Round pin/UNIVERSAL sockets
b. Switches 
c. 20SWG metal boxes with knockout on all sides
d. Front plate of required colours with accessories 

Industrial type sockets shall be of Polycarbonate body
with plug top. All switch / sockets shall be provided with
printed labels / stickers indicating source code. Colour
code for UPS socket plates : White/ as per architect.
Colour code for RP socket plates : Black/Grey/ as per
architect. All switch / sockets including front plate & frame
which will be mounted on the metal boxes shall have
removable film coat to protect from scraches & paint
during installation. - excluding Cabling with 3C x 2.5
Sqmm FRLS 1100V unarmoured double insulated flexible
multicore cable  of white / Black colour

Rate in words:

Rate in words:
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Note: Safety shutters to prevent accidental contact with
live parts shall be provided. No indicator shall be provided
for switches
All terminations in modular sockets have to be done with
proper lugs only.
Socket testing (Voltage, N-E earth voltage) in UPS
network.

6.1 6/16A Modular Universal Socket Outlet with 16A Switch 
in Surface-Mounted Modular PVC/Metal Box

6.1.1 Supply, installation, testing and commissioning of 1 ×
6/16A, 3-pin modular universal socket outlet controlled by
16A modular switch, complete with suitable surface-
mounted modular PVC/metal box, suitable for open
installation on floor, wall, ceiling or in raceways, including
all necessary mounting accessories and hardware,
complete as required.

Nos.       104.00 

6.2 Industrial Sockets - IP 67

6.2.1 Supply, installation, testing and commissioning of IP67
rated, 32A, 5-pin, 3-phase industrial-type interlocked
socket outlet with matching plug top, complete with 4-
pole, 32A MCB, suitable surface-mounted metal enclosure
for wall mounting, including all necessary mounting
accessories, hardware, cable glands and terminations,
complete as required.

No.           5.00 

7 CABLE TRAYS & RACEWAYS

Supply, installation, testing and commissioning of
perforated GI cable trays of the following sizes, fabricated
from minimum 2 mm thick GI sheet, with perforation not
exceeding 17.5%, for supporting electrical and
communication cables, including all bends, tees, reducers,
offsets, couplers, HITECH rods and other required
accessories, complete as per approved drawings, technical
specifications and directions of the Engineer-in-Charge.
The rate shall include all necessary MS supports, threaded
rods, anchor fasteners, C-channels, nuts, bolts and other
fixing accessories. Cable tray supports shall be provided at
a maximum spacing of 1200 mm. The cost of GI earthing
strip and all required supports shall be included in the
cable tray rate. Supports inside electrical and 

Rate in words:

Rate in words:
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communication shafts shall be of MS angle type. For cable
trays/raceways of 450 mm width and above, supports
shall be of MS angle type only. Each cable tray shall be
provided with two continuous runs of 25 mm × 6 mm GI
earth strips, securely fixed along the sides of the cable
tray, including all necessary clamps, connectors and
accessories, complete in all respects.
All bends, Elbows, Junction box, angles, T's should be
factory made only. Fabrication works like cutting/jointing
not allowed at site.

7.1 Perforated Type:

7.1.1 450 x 60mm Size Mts.         20.00 

7.1.2 300 x 60mm Size Mts.         40.00 

7.2 Floor Raceways 

Supply, installation, testing and commissioning of GI floor
raceway/wireway of the following sizes, complete with
cover, fabricated from minimum 2 mm thick GI sheet for
both body and cover, including all necessary bends, tees,
reducers, junction boxes, couplers, supports, fasteners and
other accessories, complete as per approved drawings and
technical specifications. Junction boxes shall be provided
with adequate internal supports for fixing and routing of
cables. Raceways installed below floor level shall include
all necessary mounting supports, junction boxes and
accessories for firm and secure fixing to the floor/ground,
complete in all respects as required.

Rate in words:

Rate in words:
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The raceways shall be securely fixed to the floor using GI
strips/supports to prevent any movement or displacement
during civil works, including pouring of cement concrete.
All edges and cut faces shall be smooth and free from
burrs. The item shall include necessary chipping of the
floor for laying the floor raceway and subsequent filling of
gaps with cement concrete and chicken mesh, finished
flush with the surrounding floor level.
The raceway system shall be electrically continuous and
effectively earthed at junction boxes and all joints using 14
SWG bare copper earth wire, securely connected with
suitable screws/earth terminals. Joints between raceway
sections shall be made using suitable factory-made fish-
plate connectors. All bends, elbows, junction boxes, angles
and tees shall be factory-made. Site fabrication, cutting,
drilling or modification of raceway sections and
accessories shall not be permitted.

All raceway accessories and fittings shall be of the same
material and compatible with the raceway system,
complete in all respects.

7.2.1 Raceways

7.2.1.1 250 x 40mm Size Mts.           6.00 

7.2.1.2 200 x 40mm Size Mts.         14.00 

7.2.1.3 150 x 40mm Size Mts.           3.00 

7.2.1.4 100 x 40mm Size Mts.         15.00 

7.2.2 2mm thick GI Junction boxes with 3mm thick removeable
cover & screws.

7.2.21 300 x 300 x 50mm size Nos.           3.00 

7.2.2.2 150 x 150 x 50mm size Nos.           2.00 

7.2.2.3 100 x 100 x 50mm size Nos.           3.00 

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:
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7.3 Supply and laying of 2 mm thick PVC rigid conduits of the
following sizes in floor, including all necessary bends,
couplers, junction boxes, saddles, clamps, fixing
accessories and hardware. The rate shall include floor
chasing, cutting, necessary rough plastering/making good
of the chased portions, and complete clamping/fixing
arrangement, as required, complete in all respects as per
approved drawings and technical specifications.

7.3.1 32mm dia Mts.       100.00 

7.3.2 25mm dia Mts.       100.00 

7.4 Ceiling Raceways

Supply, installation, testing and commissioning of GI
raceway/wireway of the following sizes, complete with
cover, fabricated from minimum 2 mm thick GI sheet for
both body and cover, including all necessary bends,
elbows, tees, reducers, junction boxes, couplers, supports,
fasteners and other accessories, complete as per approved
drawings, technical specifications and directions of the
Engineer-in-Charge. Junction boxes shall be provided with
adequate internal supports for proper fixing and routing of
cables. Raceway installed above false ceiling shall include
all necessary GI/MS mounting supports, threaded rods,
anchor fasteners and other accessories for firm and secure
fixing to the ceiling/structural members, complete in all
respects. All accessories and fittings shall be factory-made
and compatible with the raceway system.

Rate in words:

Rate in words:
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The cost of all required supports shall be included in the
rate of the raceway. All edges and cut faces shall be
smooth and free from burrs. The raceway shall be
electrically continuous and shall be earthed at junction
boxes and at all joints using 14 SWG bare copper earth
wire with suitable screws/earth terminals. Joints between
raceway sections shall be made using suitable factory-
made fish plates. Slotted channel angle supports shall be
provided at 1000 mm intervals or as required to suit site
conditions. All bends, elbows, junction boxes, angles and
tees shall be factory-made only. Site fabrication, cutting,
drilling or modification of raceway sections and
accessories shall not be permitted.

7.4.1 Raceways

7.4.1.1 200 x 40mm Size Mts.         10.00 

7.4.1.2 150 x 40mm Size Mts.         10.00 

7.4.1.3 100 x 40mm Size Mts.         25.00 

7.4.1.4 50 x 40mm Size Mts.         15.00 

7.4.2 GI 2mm thick Junction boxes with removeable cover &
screws 

7.4.2.1 150 x 150 x 40mm size Nos.           5.00 

7.4.2.2 100 x 100 x 40mm size Nos.           1.00 

7.4.2.3 50 x 50 x 50mm size Nos.           4.00 

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:
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7.5 Supply and laying of 2 mm thick FRLS PVC rigid conduits of
the following sizes in wall, ceiling and partitions, including
all necessary bends, couplers, junction boxes, saddles,
clamps, fixing accessories and hardware. The rate shall
include wall chasing, making good the chased portions and
complete clamping/fixing arrangement, as required,
complete in all respects as per approved drawings and
technical specifications.

7.5.1 32mm dia Mts.       100.00 

7.5.2 25mm dia Mts.       100.00 

8 EARTHING

8.1 EARTH STRIPS

Supply, installation, testing & commissioning of GI/Cu
earth strips below ground as per site condition. All Cu.
Strips shall be run in PVC heat shrinkable sleeve. Cost of
civil works shall be included for strips laid below ground.
Including connection/ terminating with nut, bolt, spring,
washer etc. as required. Jointing shall be done by
overlapping and with 2 sets of brass nut bolt & spring
washer spaced at 50mm. Joints to be welded for GI and
brasing for copper strips.
Electrical vendor need to visit the site for all earth pit
location and to find the routing.

Rate in words:

Rate in words:
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Supply, laying, and connection of hot-dip galvanized earth
flats and stranded GI wires of specified sizes shall be
carried out for safety earthing, in accordance with the
enclosed specifications and drawings. The conductors shall
be laid in ground, trenches, cable trays, or routed through
pipe sleeves, as per site conditions.
A. Jointing Method: All conductor joints shall be welded to
ensure mechanical integrity and electrical continuity.
B. Protection of Welded Joints:
B.1-Below grade slab/screed: Welded joints shall be
protected using bitumen paint and Hessian tape.
B.2-Above grade slab: Exposed joints shall be coated with
rust-inhibiting paint to prevent corrosion.
C- Equipment Termination: Connections to equipment
shall be made using GI bolts and nuts of approved quality.
D-Galvanizing Requirements: The galvanizing thickness of
earth flats and strips shall be not less than 700 GSM/sq.m,
ensuring long-term corrosion resistance. Factory test
reports confirming galvanizing quality and coating
thickness shall be submitted for review and approval.

E- Exclusions: Quantities related to cable tray and raceway
earthing are excluded from this section and shall be
covered under their respective BOQ line items.

Technical Parameters for GI  Tapes (OEM Compliance)
The GI tapes supplied shall conform to the following
mandatory requirements:
1. Mechanical Properties- As per IS 2062:2011 Grade
E250 Quality A Material .
A.Tensile Strength
B.Yield Strength
C.Elongation on Gauge Length
D.Bend Test.
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2. Chemical Composition
The material shall be tested for the following elements:
A.Carbon
B.Manganese (Note: Magnesium is not typically part of IS
2062; likely intended to be Manganese)
C.Sulphur
D.Phosphorus
E.Silicon.
3. Galvanizing Tests As per IS 4759:1996 and related
standards:
A.Mass of Zinc Coating – As per IS 6745 / IS 4759.
B.Uniformity of Galvanized Coating – As per IS 2633 / IS
4759.
C.Adhesion of Galvanized Coating – As per IS 2629 / IS
4759 (Pivoted Hammer Method).
D.Zinc Coating Thickness – Measured by electrometer as
per IS 4759 / IS 4736

Supply, laying, and connection of electrolytic grade 99.9%
copper earth flats, flexible cables, and wires of specified
sizes shall be carried out for equipment neutral and
electronic equipment earthing. The installation shall be
executed either directly in ground or routed through pipe
sleeves, cable trays, or preformed trenches, depending on
site conditions and routing requirements.
A.Jointing Method: All joints of copper conductors shall
be brazed or riveted to ensure mechanical strength and
electrical continuity.
B.Equipment Termination: Connections at equipment
ends shall be made using passivated hardware to prevent
corrosion and ensure long-term reliability.
C.Panel Integration: Where earth strips are routed inside
switchgear panels, they shall be mounted on conical-type
DMC bus bar supports for insulation and mechanical
stability.
D.Neutral Earthing: Neutral earth connections shall be
sleeved and run over insulators to maintain isolation and
prevent accidental contact.
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Technical Parameters for Copper Tapes (OEM
Compliance)
The copper tapes supplied shall meet the following
mandatory requirements as per IS/IEC 62561-2:2018:
A.Electrical Resistivity Test-
Maximum value: 0.018 micro-ohm meter
Standard: IS 62561-2:2018.
B.Tensile Strength
Range: 200 to 450 N/mm²
Reference: Clause 5.3.7.2, Table 2 of IEC 62561-2:2018.
C.Salt Mist Cyclic Test
Minimum duration: 3 days
Standard: IEC 62561-2:2018
Purpose: To evaluate corrosion resistance under saline
conditions.
D.Humid Sulphurous Atmosphere Test
Test cycle: 24 hours total
8 hours exposure in test cabinet
16 hours exposure in ambient atmosphere
Objective: To assess performance in sulphur-rich, humid
environments

8.1.1 25 x 6mm GI Earth flat Mts.       100.00 

8.1.2 Busbar of 0.5 Mtr length made out of 25 x 10 mm GI strip
with drill holes of M8 at 25mm interval mounted on
insulators with MS powder coated Enclosure & view panel.

Nos.           1.00 

8.1.3 Busbar of 0.25 Mtr length made out of 25 x 6 mm Cu. strip
with drill holes of M8 at 25mm interval mounted on
insulators with MS powder coated Enclosure & view panel.

Nos.           2.00 

8.1.4 Supply & Laying of 1 Core x 6Sq. mm including
Terminations for DB Door earthing & DB third pin earthing.

Mts.       200.00 

Rate in words:
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8.2 Providing of maintenance free copper coated Earth rod of
3 Mtr length 25 mm dia. earth rod with necessary coupler
and connector, universal clamps, inspection chamber,
earth conductivity enhancing mineral compound of
required quantity around the electrode in the excavated
pit and providing earth chamber including necessary civil
works also necessary holes, materials to interconnect with
earth strips complete as required as per IEC 60364and IS
3043 with latest amendments.

Nos.           8.00 

8.3 Providing standard plate earth for earth station with
600x600x3.15mm electrolytic tinned copper plate,
conforming to IS: 3043 with latest amendments and as per
drawing No. CED/ELE/S/4 including excavation and
refilling of earth and supply of all materials and providing
chamber with necessary civil works using good quality
bricks, sand etc. with a cover plate made of GI/RCC for the
chamber with all necessary materials complete as
required at 3.5 Mtr depth with copper plate

Nos.           4.00 

8.4 Supply of electrolytic copper strip of size 25 mm × 6 mm,
minimum 99.9% copper purity, high-conductivity grade,
bare and smooth finished, suitable for electrical earthing,
conforming to IS 1897 and IS 3043, complete as required.

Mtrs 70.00        

9 MISCELLANEOUS ITEMS

9.1 Supply and fixing of 1.1 KV grade nominal 2.0 mm +/- 10%
thick insulated Synthetic Mat conforming to IS 15652:
2006 and meeting the requirements of IS 5216
(Part1,2&3), IS 8437, IEC-479 Pub-1, along-with suitable
adhesive/ chemibound, Pu resin, waterproofing
compound and sealing material as per in service
recommendation - 2mtrx1mtr.

Nos.           6.00 
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9.2 Supply & fixing of best quality shock treatment charts
written in Hindi, English and Kannada framed laminated
boards as required & as directed by EIC.

Nos.           1.00 

9.3 Supply of First Aid Kit Box made of CRCA sheet steel,
painted with standard red colour and all standards first aid
materials required for substation complete as required.

Nos.           1.00 

9.4 Supply, fabrication & installation of Danger boards made
of 2.0mm thick aluminium sheet of 300mm x 300mm, the
content of the board will be in two languages viz. English
and Kannada. Standards safety boards and letters are of
computer cutting fluorescent stickers required and
directed by EIC.

Nos.           1.00 

9.5 Supply of Rubber hand gloves for line man grade
electrically tested type 2 working voltage 1,100V test
potential 10000V RMS, minimum breakdown voltage 12kV
and conforming to IS: 4770/1991 complete as required.

Nos.           1.00 

9.6 Supply and fixing of LAMINATED Single line diagram chart
duly framed with 5mm thick glass suitable to mount on
wall.  Respective panels in the room shall be highlighted.

Nos.           1.00 

9.7 150mm wide x 125mm depth suitable for 7 Segment DBs
14G DB cabinet M S Mat finish Powder coated for
Camouflaging DBs with Copper & GI busbars with
insulators & Acralyic view panel including supply &
installation. 

Rmtr         10.00 

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:

Rate in words:
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Sl. No. DESCRIPTION UNIT QTY RATE AMOUNT

9.8 Supply, installation, testing & commissioning of 2 hour fire
rated fire retardant material foam type sealing all
electrical cutouts/ducts and openings made in the slab /
wall / partition to take conduits / cable trays / raceways
etc as required complete / as directed by the site incharge.

Sqmt           2.00 

TOTAL

Add GST @ 18%

GRAND TOTAL 

Seal & Signature of Contractor

Rate in words:

Amount in words:

Total Amount in words:

Number of corrections: Signature of tenderer:

Number of overwritings:

Number of additions:

Page 28



 

 

 

 

 

LIST OF APPROVED MAKES 





















SL NO DESCRIPTIONS MAKES
1 MCCB LEGRAND (DPX3) / SIEMENS 3VJ2 SERIES / HAGER - H3+ 
2 MCB/ELCB/RCCB/RCBO/MPCB LEGRAND - DX3 / SIEMENS 5TJ SERIES / HAGER - H3 
3 SPD  ASCO / ZOTUP
4 EARTH LEAKAGE RELAY WITH CBCT TRINITY / ELMEASURE/OEM APPROVED 
5 INDICATING METERS - DIGITAL INVENDIS / TRINITY / SCHNIDER /OEM APPROVED

6

MULTI FUNCTION METER WITH  RS-
485 PORT 
(V,A,HZ,PF,KVA,KW,KWH,KVAR, V&I 
THD, HARMONICS)

TRINITY EXPERT PRO / INVENDIS - INV 4640 / TITAN 
311/OEM APPROVED

7 DUAL KWH METERS WITH RS-485 INVENDIS / TRINITY/OEM APPROVED
8 CURRENT TRANSFORMER KALPA /AMPTURN / NEWTEK/OEM APPROVED
9 POTENTIAL TRANSFORMER KALPA /AMPTURN / NEWTEK/OEM APPROVED

10 INSTRUMENT TRANSFORMER KALPA /AMPTURN / NEWTEK/OEM APPROVED
11 ALUMINIUM BUS BAR HINDALCO / JINDAL/OEM APPROVED
12 PUSH BUTTON SIEMENS / TECHNIK/ L&T/OEM APPROVED
13 SELECTOR SWITCHES L&T / KAYCEE /OEM APPROVED

14 PANEL ACCESSORIES & TERMINAL 
BLOCKS DIRAK / ELMAX / PHOENIX / WAGO/OEM APPROVED

15 LED INDICATING LAMPS SIEMENS / TECHNIK/ L&T / ELMEASURE/OEM APPROVED

16 MCB DB LEGRAND / HAGER / SIEMENS

17 FRLS LT CABLES APAR / AVOCAB / POWER FLEX / SIECHEM 
HELLO/POLYCAB/FINOLEX/HAVELLS

18 FRLS LT SINGLE-MULTICORE 
COPPER CABLES

APAR / AVOCAB / POWER FLEX / SIECHEM 
HELLO/POLYCAB/FINOLEX/HAVELLS

19 PVC-FRLS INSULATED COPPER 
WIRES

APAR / AVOCAB / POWER FLEX / SIECHEM 
HELLO/POLYCAB/FINOLEX/HAVELLS

20 CONTROL CABLES FOR PANELS APAR / AVOCAB / POWER FLEX / SIECHEM 
HELLO/POLYCAB/FINOLEX/HAVELLS/OEM APPROVED

21 END TERMINATION MATERIALS DOWELLS / HMI / COMMET
22 CABLE TRAY CLASSIC ENGINEERING / LUMENS / CABLE TECH
23 GI & POWDER COATED RACEWAY CLASSIC ENGINEERING / LUMENS / CABLE TECH

24 MODULAR TYPE SOCKETS & 
SWITCHES LEGRAND MYRIUS / HAGER INSYSTA 

25 INDUSTRIAL PLUG & SOCKET LEGRAND / SCAME / MENNEKES
26 FRLS CONDUITS POWER PLAST / UNIVERSAL
27 MAINTAINANCE FREE EARTHING ASHLOK / AXIS / INDELEC

28 COPPER PLATE, CI PIPE, GI PIPE, 
COPPER & GI EARTH STRIPS AXIS - TERRA / INDELEC

29 UNINYWIN CABLES IGI / BONTON 

LIST OF APPROVED ELECTRICAL MAKES LIST 


